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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

T1.1 Tender Notice and Invitation to Tender

KOUGA LOCAL MUNICIPALITY (EC108)
DIRECTORATE: INFRASTRUCTURE AND ENGINEERING
ERRATUM: NOTICE NO: 126/2022
ERRATUM: RESEALING AND MAINTENANCE OF ROADS WITHIN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

The CIDB class of work for the above tender will be changed from 7CE to 7SB PE. The closing date
and date of clarification meeting will be changed as indicated below.

Tenders

An electronic copy of the tender document will be available on E-Tender portal
www.etender.gov.za or the municipal website www.kouga.gov.za as from Monday, 22 August
2022. After downloading the tfender document from the website each prospective bidder MUST
send a request to tenders@kouga.gov.za and copied to infrastructuretenders@kouga.gov.za.

The link will also be available on the municipal website.

A compulsory virtual clarification session will be arranged for the 30 August 2022 @ 12h00. Any
RSVP or show of interest, received after the 11:30am on the 30 August 2022 would not be
considered.

Join Zoom Meeting

https://kouga-gov-za.zoom.us/j/289541155682pwd=K3ZmUmMhZSFZmVG15QXQ4RmFFdkZidz09

Meeting ID: 989 5411 5568
Passcode: 821073

Please note:

¢ Telegraphic, telephonic, telex, facsimile, email or late tenders will not be accepted.

e This contfract will be evaluated on the 80/20 point scoring system.

¢ An electronic copy of the completed tender document with returnable documents must
be submitted with tender submission saved in a flash drive or CD. Failure to submit AN
ORIGINAL HARD COPY AND A COPY ON EITHER USB or CD will deem the bid non-
responsive.

e The Guidelines for locally produced goods or locally manufactured goods with a
stipulated minimum threshold will be applied where applicable.

« A CIDB Contractor grading of 7SB PE or higher is required, and is extended to Potentially
Emerging (PE) contractors one grade lower i.e. 6SB PE in the tender value range in terms
of Regulation 25.(8).

¢ A minimum functional assessment score of 70% will apply to this contract.

¢ A valid SARS Tax compliance Status pin to be submitted.

Tender 2 T1.2
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e Prospective Service Providers must register on Kouga Municipality’s Supplier database
as per the registration requirements.
e The National Treasury Central Supplier Database Summary report must be submitted.
eIn order to claim Preference points a valid originally or certified B-BBEE Status level
Verification certificate or a Sworn Affidavit completed on the DTl format must be
submitted to validate the claim.
¢ The Council reserves the right to accept any tender and, or part thereof, appoint more
than one confractor, and does not bind itself to accept the lowest or any tender. The
Council reserves the right to appoint any contractor.
¢ The validity period for submission must be 120 days from the closing date.
e Tenders that are deposited in the incorrect box or delivered to any other venue will not
be considered.
Enquiries relating to this tender must be submitted in writing via e-mail to tenders@kouga.gov.za
and copied to infrastructuretenders@kouga.gov.za

Completed documents in a sealed envelope endorsed “NOTICE NO: 126/2022: “RESEALING AND
MAINTENANCE OF ROADS WITHIN THE KOUGA AREA FOR A PERIOD OF THREE YEARS”, must be
placed in the Tender Box 21 St Croix Street (back entrance) or 16 Woltemade Street (front
enfrance), Jeffrey’s Bay, Room 122 on or before TUESDAY, 20 SEPTEMBER 2022 at 12:00.

C. DU PLESSIS P.O. Box 21
MUNICIPAL MANAGER JEFFREYS BAY
6330

For Placement: Herald — 19 August 2022
Municipal Website/ Municipal Notice Boards in all offices/areas — 19 August 2022
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PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)

BID NUMBER: 126/2022

CLOSING DATE:

20 SEPTEMBER 2022

CLOSING TIME:

12H00

DESCRIPTION

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE YEARS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT:

KOUGA LOCAL MUNICIPALITY, 16 WOLTEMADE STREET, JEFFREYS BAY

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCSPIN: OR CSD No:

B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [INo AFFIDAVIT [INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

1. ARE YOU THE ACCREDITED 2. AREYOUA

REPRESENTATIVE IN SOUTH FOREIGN BASED

AFRICA FOR THE GOODS [Yes [CINo SUPPLIER FOR THE [(JYes [INo

ISERVICES /WORKS OFFERED? [IF YES ENCLOSE PROOF] GOODS /SERVICES [IF YES, ANSWER PART B:3]

) /WORKS OFFERED?

3. TOTAL NUMBER OF ITEMS

OFFERED 4, TOTAL BID PRICE R
5. SIGNATURE OF BIDDER

.................................... 6. DATE

7. CAPACITY UNDER WHICH
THIS BID IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT Supply Chain Management CONTACT PERSON Mr J du Toit
CONTACT PERSON TELEPHONE NUMBER 042-200-2200
TELEPHONE NUMBER 042-200-2200 FACSIMILE NUMBER n/a
FACSIMILE NUMBER E-MAIL ADDRESS infrastructuretenders@kouga.gov.za

E-MAIL ADDRESS

tenders@kouga.gov.za

Tender

Part T1: Tendering Procedures
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

1.2.  ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER
TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

24  FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e
CAPACITY UNDERWHICH THIS BID IS SIGNED: e
DATE:
Tender 5 T1.2
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in the CIDB Standard for Uniformity in
Engineering and Construction Works Contracts as published in Board Notice 423 of 2019 of 08 August 2019.
(See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the Standard Conditions of Tender.

“Bid” should read “tender,” and vice versa, throughout the document — implying both words have the same meaning.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

Clause Tender Data
Number
F.1 General
F.i1.1 Actions
The Employer is KOUGA LOCAL MUNICIPALITY.

F.1.2 Tender Documents
Add the following:

The following documents form part of this tender:

VOLUME 2: The General Conditions of Contract for Construction Works (Third Edition) 2015 as
published by the South African Institution of Civil Engineering. This publication is
available, and tenderers must obtain copies at their own cost from the South African
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685,
Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za.

VOLUME 3: The SANS Standard Specifications for Civil Engineering Construction prepared by
Standards South Africa (SANS 1200). These publications are obtainable, and
tenderers must obtain copies at their own cost from Standards South Africa, Private
Bag X191, PRETORIA, 0001.

Volumes 2 and 3 may also be inspected, by appointment, at the offices of the Employer during normal
office hours.

The Tender Documents issued by the Employer comprise:
VOLUME 1: The Tender Document (this document), in which are bound:

THE TENDER

Part T1: Tendering Procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

Part T2: Returnable documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

Tender 6 T1.2
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THE CONTRACT

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Performance Guarantee

C1.4 Occupational Health and Safety Agreement
C1.5 Protection of the Environmental Declaration

Part C2: Pricing data
C2.1 Pricing Instructions
C2.2 Bill of Quantities

Part C3: Scope of Work

C3.1 Description of the Works

C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Health and Safety Specifications
C3.7 Annexures

Part C4 : Site Information
C4.1 General Site Information
VOLUME 4: The following Tender drawings issued with this tender:

Book of Drawings — will be issued in PDF Format by a weblink (Mimecast), before the Tender Clarification
Meeting, to all Tenderers who have pre-booked the Bid Document.

F.1.3 Interpretation
F.1.3.1 Delete the clause and replace with the following:
These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.
F.1.4 Communication
Delete the first sentence of the clause and replace with the following:
Verbal or any other form of communication, from the Employer, its employees, agents, or advisors during
site visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded
as binding on the Employer, unless communicated by the Employer in writing to suppliers by its director:
Supply Chain Management or his nominee.
For the purposes of any communication between the Employer and Tenderer:
Name : Kouga Local Municipality
Represented by : Mr Jacques du Toit
or the director of the KLM Infrastructure & Engineering.
Address : 16 Woltemade Street,
Kouga Local Municipality Infrastructure & Engineering office
Jeffreys Bay, 6330
Telephone : (041) 200 2200
Fax : (041) 200 18300
E-malil : infrastructuretenders@kouga.gov.za
F.1.5 Cancellation and Re-Invitation of Tenders
Delete the full stop at the end of F.1.5.1 c) and replace with, or
Add the following after F.1.5.1 c):
d) there is a material irregularity in the tender process.
Tender 7 T1.2
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F.1.6

F.1.6.3

F.1.6.4

F.1.6.4.1

F.1.6.4.2

F.1.6.4.3

F.1.6.4.4

F.1.6.4.5

F.1.7

F.1.8

Tender

Competitive negotiation procedure
Add the following to F.1.6.2.1:
A competitive negotiation procedure will not be followed.

Proposal procedure using the two-stage system
Add the following between F.1.6.3 and F.1.6.3.1:
A two-stage system will not be followed.

Add the following after F.1.6.3.2.2

Objections, complaints, queries, and disputes/ Appeals in terms of Section 62 of the Systems
Act/ Access to court

Disputes, objections, complaints, and queries
In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56 of
2003 — Municipal Supply Chain Management Regulations (Board Notice 868 of 2005):

a) Persons aggrieved by decisions or actions taken by the Kouga Local Municipality in the
implementation of its supply chain management system, may lodge within fourteen (14) days of
the decision or action, a written objection or complaint or query or dispute against the decision
or action.

Appeals

a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person
whose rights are affected by a decision taken by the Municipality, may appeal against that
decision by giving written notice of the appeal and reasons to the Municipal Manager within 21
days of the date of the notification of the decision.

b) An appeal must contain the following:
i)  Must be in writing
i) It must set out the reasons for the appeal
iii) It must state in which way the Appellant’s rights were affected by the decision.
iv) It must state the remedy sought; and
v) It must be accompanied with a copy of the notification advising the person of the decision

Right to approach the courts and rights in terms of Promotion of Administrative Justice Act, 3 of
2000 and Promotion of Access to Information Act, 2 of 2000

The sub- clauses above do not influence any affected person’s rights to approach the High Court at any
time or its rights in terms of the Promotion of Administrative Justice Act and Promotion of Access to
Information Act.

All requests referring to sub clauses F.1.6.4.1 and F.1.6.4.2 must be submitted in writing to:

The Municipal Manager, Kouga Local Municipality, PO Box 21, Jeffreys Bay, 6330.

All requests referring to clause F.1.6.4.2 3 regarding access to information or reasons must be
submitted in writing to:

The Municipal Manager, Kouga Local Municipality, PO Box 21, Jeffreys Bay, 6330.

Kouga Local Municipality Supplier Database Registration

Tenderers are required to be registered on the Kouga Local Municipality’s Supplier Database as a
service provider. Tenderers must register as such upon being requested to do so in writing and within
the period contained in such a request, failing which no orders can be raised or payments processed
from the resulting contract. In the case of Joint Venture partnerships this requirement will apply
individually to each party of the Joint Venture.

Tenderers who wish to register on the Kouga Local Municipality’s Supplier Database may collect
registration forms from the Supplier Management Unit located within the Supplier Management /
Registration Office, 16 Woltemade Road, Jeffreys Bay.

National Treasury Web Based Central Supplier Database (CSD) Registration

Tenderers are required to be registered on the National Treasury Web Based Central Supplier
Database (CSD) as a service provider. Tenderers must register as such upon being requested to do so
in writing and within the period contained in such a request, failing which no orders can be raised or
payments processed from the resulting contract. In the case of Joint Venture partnerships this
requirement will apply individually to each party of the Joint Venture.
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Tenderers who wish to register on the National Treasury Web Based Central Supplier Database (CSD)
may do so via the web address https://secure.csd.gov.za.

It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based
Central Supplier Database (CSD) updated.

F.2 Tenderer’s obligations

F.2.1 Eligibility
Delete the heading Eligibility and Replace with Responsiveness Criteria

F.2.11 Delete the clause and replace with the following:

Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in this

document. Only those tenders that comply in all aspects with the tender conditions, specifications,

pricing instructions and contract conditions will be declared responsive.

Add the following after F.2.1.2:

F.2.1.2 Only those tender submissions from which it can be established that a clear and unambiguous offer
has been made to Employer, by whom the offer has been made and what the offer constitutes, will be
declared responsive.

F.2.1.3 Only those tenders that satisfy the following criteria will be declared responsive:

F.2.1.3.1 Construction Industry Development Board (CIDB) Registration
Only those tenders submitted by tenderers who are registered, or capable of being registered, with an active
status with the CIDB, in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a SB class of
construction work, will be declared responsive. Tenderers must obtain such active status upon being
requested to do so in writing and within the period contained in such a request, failing which their
tenders will be declared non-responsive.

Joint Ventures are eligible to submit tenders provided that:

a) every member of the joint venture is registered with an active status with the CIDB.

b) the lead partner has a contractor grading designation of not lower than one level below the required
grading designation in the SB class of construction work: and

¢) the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 7SB class of construction work or a value determined in
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations.

d) The CIDB grading is extended to Potentially Emerging (PE) Contractors one grade lower ie 6SB PE in
the tender value range in terms of Regulation 25.(8).

For alpha-numeric associated with the contractor Grading Designations see Annex G attached.

F.2.1.4.2 Compliance with requirements of Kouga Local Municipality’s SCM Policy and procedures
Only those tenders that are compliant with the requirements below will be declared responsive:

a) Full name of entity submitting tender to be provided.

b) Identification number or company or other registration number to be provided.

c) Tax reference number to be provided.

d) VAT registration number to be provided.

e) A completed Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to be
provided authorising the tender to be made and the signatory to sign the tender on the partnership
/joint venture/consortium’s behalf (applicable schedule to be completed).

f) A copy of the partnership / joint venture / consortium agreement to be provided.

g) A completed Declaration of Interest — State Employees to be provided and which does not
indicate any non-compliance with the legal requirements relating to state employees (applicable
schedule to be completed).

h) A completed Declaration — Conflict of Interest and Declaration of Bidder’s past Supply Chain
Management Practices to be provided and which does not indicate any conflict or past practises
that renders the tender non-responsive (applicable schedules to be completed).

i) A completed Certificate of Independent Bid Determination to be provided and which does not
indicate any non-compliance with the requirements of the schedule (applicable schedule to be
completed).

j) The tenderer (including any of its directors or members), has not been restricted in terms of abuse
of the Supply Chain Management Policy.

k) The tenderer’s tax matters with SARS are in order.
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F.2.1.4.3

Tender

Part T1: Tendering Procedures

I) The tenderer is not an advisor or consultant contracted with the Employer.
m) The tenderer is not a person, advisor, corporate entity, or a director of such corporate entity,
involved with the bid specification committee.

Minimum score for functionality compliance
In order to be considered for a contract in terms of this tender, tenderers must achieve the minimum
score for functionality as stated below. Verifiable proof of similar Scope of Work contracts successfully

completed, must be submitted in the applicable Returnable Schedule.

The description of the functionality criteria and the maximum possible score for each is shown in the
table below. The score achieved for functionality will be the sum of the scores achieved, in the
evaluation process, for the individual criteria.

CRITERIA APPLICATION OF THE CRITERIA WEIGHT/100
Company Demonstrated experience of the tendering entity with respect to | (Max 30 points)
Experience Surfaced Road Construction, by completing each row in the
Returnable Schedule 11, of work experience in full.
Schedule 11 e 4 x completed projects > R5m (excl VAT) 30 points
e 3 xcompleted projects > R5m (excl VAT) 20 points
e 2 xcompleted projects > R5m (excl VAT) 10 points

Key Personnel

Schedule 12A

Contracts Manager

Built / Civil Environment Qualification:
B Eng/BSc /B Tech

National Diploma

No Qualification(s) or CV attached

Experience in Road Construction Environment:
e 10+ years

e 6-9years
e 3-5years
e O0-2years

(Max 10 points)

3 points
2 points
0 points

7 points
5 points
3 points
0 points

Key Personnel

Schedule 12B

Construction Manager (Site Agent)
Built / Civil Environnent Qualification :
B Eng/BSc /B Tech

National Diploma

No Qualification (s) or CV attached

Experience in Road Construction Environment:
e 10+ years

e 6-9years
e 3-5years
e O0-2years

(Max 10 points)

3 points
2 points
0 points

7 points
5 points
2 points
0 points

Key Personnel

OH&S Officer (SACPMP Registered)
Experience in Road Construction Environment:

(Max 5 points)

Schedule 12C e 10+ years 5 points

e 6-9years 4 points

e 3-5years 3 points

e 1-2years 1 point
Relevant Plant (Max 20 points)
Construction Number of relevant plant/construction equipment
Equipment e  Mechanical Asphalt paver 5 points

e 15-ton pneumatic tyre roller 5 points
Schedule 13 e 10-ton double drum Vibratory Steel Wheel Roller 5 points

e  12-ton static Steel Wheel Roller S points
Locality Locality (Municipal billing clearance certificate/ Lease agreement/ | (Max 25 points)

Latest tax invoices for municipal account of address where
company operates from in its Business Name)

Bid No. 126/2022

Kouga Local Municipality Area 25 points
Sarah Baartman District and Nelson Mandela Bay Municipal Area |20 points
Outside the above areas 10 points
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Maximum possible score for Functionality 100

The minimum score for functionality is 70%. Tenderers that fail to achieve the minimum score for
functionality will be declared as non-Responsive.

Where the entity tendering is a Joint Venture, the tender must be accompanied by a statement
describing exactly what aspects of the work will be undertaken by each party to the joint venture
(appended to Schedule 10, Part T2.2: Returnable Schedules).

Where the tenderer intends to sub-contract any of the work components listed above, full details of the
intended sub-contractor and portions of work to be undertaken by them shall be provided with the
tender. The verifiable experience of the sub-contractor relevant to the component of work to be
performed by them will be taken into consideration when allocating scores.

Tenderers shall ensure that all relevant information has been submitted with the tender offer in the
prescribed format to ensure optimal scoring of functionality points for each Evaluation Criteria. Failure
to provide all information IN THIS TENDER SUBMISSION could result in the tenderer not being able to
achieve the specified minimum scoring.

F.2.1.4.4 Local Content

F.2.144.1

F.2.1.4.4.2

F.2.1.4.4.3

F.2.1.44.4

F.2.1.4.4.5

F.2.1.4.4.6

F.2.1.45

Tender

a) The supplier shall study the terms and conditions as stated in the Local Content Declaration /
Annexure C (Returnable Schedule 23).

The stipulated minimum threshold percentages for local production and content for this bid are as
follows:

Description of services, works or goods | Stipulated minimum threshold

Bitumen 100%

Aggregate 100%

Road Sign Boards (as per RTSM) 100%

Cement (SANS approved) 100%

Only tenders with locally produced or locally manufactured raw material or input will be considered. If
the raw material or input to be used for a specific item is not available locally, bidders should obtain
written authorisation from the Department of Trade and Industry (DTI) (Chief Director: Industrial
Procurement, tel. 012 394 3927 and fax 012 394 4927) should there be a need to import such raw
material or input.

A copy of the authorisation letter must be submitted together with the bid document at the closing date
and time of the bid.

The Employer is obliged and must ensure that contracts for the designated sector are awarded at
prices that are market related taking into account, among others, benchmark prices designated by the
DTI for the sector, value for money and economies of scale. Where appropriate, prices may be
negotiated with preferred bidders in accordance with provisions for Negotiation with Preferred Bidders
as set out in the Kouga Local Municipality’'s SCM Policy.

A bid will be declared non-responsive / disqualified if the Local Content Declaration / Annexure C
returnable schedule as well as the authorisation letter referred to above (if applicable) are not
submitted as part of the bid documentation at the closing date and time of the bid.

For further information relating to the local production and content legislation, bidders may refer to
website http://www.thedti.gov.za/industrial _development/ip.jsp, or may contact the Chief Director:
Industrial Procurement at the DTI at telephone number (012) 394 3927 and fax (012) 394 4927, the
Director: Fleet Procurement, at telephone number (012) 394 3927, or the DTI Contact Centre no 0861
843384.

Compulsory clarification meeting

Tenderers are required to attend a compulsory clarification meeting and site visit at which they may
familiarise themselves with aspects of the proposed work, services or supply and pose questions.

Details of the meeting(s) are stated in the General Tender Information.

Only those tenders submitted by tenderers who have signed the attendance register will be declared
responsive.
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F.2.1.4.6

F.2.3
F.2.3

F.2.7

F.2.8

F.2.12
F.2.121

F.2.12.3

Tender

Good standing with Bargaining Council

Only those tenders submitted by tenderers who are in good standing with the Bargaining Council for the
Civil Engineering Industry (BCCEI) at the time of the tender award will be declared responsive. Tenderers
must attach such proof to the schedule titled Declaration in Respect of Compliance with Labour
Legislation or obtain such upon being requested to do so in writing and within the period contained in
such a request, failing which their tenders will be declared non-responsive. Refer to Schedule 21 of the
Returnable Schedules.

Check documents

Delete the clause and replace with the following:

The Tenderer should check the tender documents on receipt for completeness, missing or duplicated
pages, indistinct figures or writing and any obvious errors. The Tenderer must notify the Employer’s
Agent at once of any such problems identified

Clarification meeting

Add the following after the second sentence:

The arrangements for the compulsory site visit/clarification meeting are as stated on the General
Tender Information page and in the Responsiveness Criteria (if applicable).

Tenderers should be represented at the site visit/clarification meeting by a person who is suitably
qualified and experienced to comprehend the implications of the work involved.

Seek Clarification
Add the following after the first sentence:
The tenderer warrants that it has:

a) inspected the Specifications and read and fully understood the Conditions of Contract.

b) read and fully understood the whole text of the Specifications and Price Schedule and
thoroughly acquainted itself with the nature of the goods proposed and generally of all matters
which may influence the Contract.

c) visited the site(s) where delivery of the proposed works will take place, carefully examined
existing conditions, the means of access to the site(s), the conditions under which the delivery
is to be made, and acquainted itself with any limitations or restrictions that may be imposed by
the Municipal or other Authorities in regard to access and transport of materials, plant and
equipment to and from the site(s) and made the necessary provisions for any additional costs
involved thereby.

d) requested the Employer to clarify the requirements contained in the Specifications and Price
Schedule, the exact meaning or interpretation of which is not clearly intelligible to the tenderer.

e) received any notices to the tender documents which have been issued in accordance with the
Employer's SCM Policy.

The Employer will therefore not be liable for the payment of any extra costs resulting from any claim
submitted by the tenderer arising from any alleged ambiguity or uncertainty contained in the tender
document.

Alternative tender offers

Add the following to F.2.12.1 at the end of the first sentence:

If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate offer on a
separate set of tender documents. The alternative tender offer shall be submitted in a separate sealed
envelope on a separate Form of Offer, both clearly marked “Alternative Tender” in order to distinguish it
from the main tender offer.

While it is not necessary to duplicate all parts of the main tender offer, the alternative tender offer shall

be supported by the following documents as applicable:

a) the schedule that compares the alternative(s) offered with the requirements of the issued tender
documents

b) preliminary designs, calculations, drawings and all other pertinent technical information and
characteristics must be submitted with the alternative tender offer, in order to enable the
Employer to evaluate the efficacy of the alternatives proposed

c) revised Bills of Quantities, or parts thereof, highlighting the changes made, together with a revised
Summary, the total of which has been carried to the Form of Offer

d) details of any proposed amendments to the Pricing Assumptions

Add the following to F.2.12.1 at the end of the first sentence:

An alternative of the highest ranked acceptable main tender offer that is priced higher than the main
tender offer may be recommended for award, provided that the ranking of the alternative tender -offer
is higher than the ranking of the next ranked acceptable main tender offer.
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F.2.13

F.2.13.1

F.2.13.3

F.2.13.5

F.2.13.6

F.2.13.10

F.2.13.11

The Employer’s costs in confirming the acceptability of the alternative offer will be, inter alia, taken into
account in considering the alternative offer.

The Employer will not be bound to consider alternative tenders and shall have sole discretion in this
regard.

In the event that the alternative is accepted, the Contractor shall accept full responsibility that the
alternative offer complies in all respects with the Employer’s standards and requirements.

Submitting a tender offer

Add the following to F.2.13.1 at the end of the first sentence:

Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture
Agreement be used.

Add the following to F.2.13.3 at the end of the first sentence:
Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (haught)
copies.

Add the following to F.2.13.5 at the end of the first sentence:
The Employer's address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Employer: Kouga Local Municipality.

Physical address: 16 Woltemade Street, Jeffreys Bay.

Identification details: Bid Number: 126/2022
Title of Contract: RESEALING AND MAINTENANCE OF ROADS IN
THE KOUGA AREA FOR A PERIOD OF THREE YEARS

Sealed tenders with the Tenderer's name and address and the endorsement “BID NO. 126/2022:
RESEALING OF ROADS IN THE KOUGA LOCAL MUNICIPALITY* on the envelope, must be placed
in the appropriate official tender box at the abovementioned address.

Add the following to F.2.13.6:
A two-envelope procedure will not be followed (F.3.5).

Add the following after F.2.13.9:
By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all
information provided in the tender submission is true and correct.

The Employer shall not formally issue tender documents in electronic format and shall only issue
tender documents in hardcopy. An electronic version of the issued tender documents may be made
available to the tenderer, upon written request in terms of this clause, subject to the following:

a) electronic copies of the issued tender documents, or parts thereof, will only be provided to
tenderers who have been issued with the tender documents as contemplated in F.1.2 in hardcopy.

b) The electronic version shall not be regarded as a substitute for the issued tender documents.

c) The Employer shall not accept tenders submitted in electronic format. Only those tenders that have
been completed on the issued hard copy tender document shall be considered, provided that
printed Bills of Quantities, in the same format (that is, layout, billed items and quantities) as those
issued electronically by the Employer, may be submitted with the tender as stated in F.2.13.2.

d) Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills of
Quantities shall take these into account. The pages of the issued Bills of Quantities should not be
removed from the tender document.

e) The Employer accepts no responsibility or liability arising from any reliance on or use of the
electronic version provided in terms of this clause. Tenderers are alerted to the fact that electronic
versions of the tender documents may not reflect any notices or addenda that amend the tender
document.

f) Any non-compliance with these provisions, including effecting any unauthorised alterations to the
tender documents as contemplated in F.2.11, shall render the tender non-responsive. The
Employer reserves the right to take any action against such tenderer allowed in law including, in
circumstances where the tender had already been awarded, the right to cancel the contract.

g) In requesting the electronic version of the tender documents or parts thereof, the tenderer is
deemed to have read, understood, and accepted all the above conditions.

F.2.15 Closing time

Tender

Add the following to F.2.15.1 after the first sentence:
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F.2.151

F.2.16

F.2.16.1

F.2.16.2

F.2.17

F.2.18

F.2.18.1

F.2.18.3

F.2.18.4

F.2.23

Tender

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Tender offer validity
Add the following to F.2.16.1 after the first sentence:
The tender offer validity period is (120 calendar days).

Delete the clause and replace with the following:

Tender offers shall be deemed to remain valid until formal acceptance by the Employer of an offer at
any time after the expiry date of the original tender offer validity period, unless the Employer is notified
in writing of anything to the contrary, including any further conditions, by the tenderer.

Any further conditions introduced by the tenderer will be considered at the sole discretion of the
Employer.

Clarification of tender offer after submission

Add the following to F.2.17 at the end of the third sentence:

A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or supporting
documents requested by the Employer within the time for submission stated in the Employer’s written
request for such clarification or documents.

Provide other material
Delete the following word in F.2.18.1:
notarized

Add the following to F.2.18.1 at the end of the first paragraph:

Provide, on written request by the Employer, where the transaction value (tendered amount) inclusive

of VAT exceeds R 10 million:

a) audited annual financial statement for the past 3 years, or for the period since establishment if
established during the past 3 years, if required by law to prepare annual financial statements for
auditing.

b) a certificate signed by the tenderer certifying that the tenderer has no undisputed commitments
for municipal services towards a municipality or other service provider in respect of which
payment is overdue for more than 30 days.

c) particulars of any contracts awarded to the tenderer by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning the execution
of such contract.

d) a statement indicating whether any portion of the goods or services are expected to be sourced
from outside the Republic, and, if so, what portion and whether any portion of payment from the
municipality or municipal entity is expected to be transferred out of the Republic.

Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above
regard.

Add the following after F.2.18.2:
Tenderers shall fully cooperate with the Employer’s external service provider appointed to perform a
due diligence review and risk assessment upon receipt of such written instruction from the Employer.

Failure to fully cooperate could result in a tender being declared as non-responsive.

Compliance with Occupational Health and Safety Act, 85 of 1993

Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and the
Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be
deemed to have read and fully understood the requirements of the above Act and Regulations and to
have allowed for all costs in compliance therewith.

In this regard the Tenderer shall submit with his tender or upon request, appended to Schedule 16:
Health and Safety Plan in T2.2 : Returnable Schedules, a draft Health and Safety Plan in respect of the
Works in sufficient detail to demonstrate the necessary competencies and resources to perform the
construction work all in accordance with the Act, Regulations and Health and Safety Specification in
Part C3.7 Health and Safety Specifications for the works detailed in Part C3 Scope of works.

Certificates

Add the following after the first sentence:
The tenderer is required to submit the following:
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F.2.23.1

F.2.23.2

F.2.24

Tender

Evidence of tax compliance

Tenderers shall be registered with the South African Revenue Service (SARS) and their tax affairs
must be in order and they must be tax compliant. In this regard, it is the responsibility of the Tenderer
to submit evidence in the form of a valid Tax Clearance Certificate issued by SARS to the Employer at
the Supplier Management Unit located within the Supplier Management / Registration Office, 16
Woltemade Street, Jeffreys Bay, or included with this tender. The tenderer must also provide its Tax
Compliance Status PIN number on the Compulsory Enterprise Questionnaire

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate.

Tenderers are to note that the Employer will not award a contract to a Tenderer whose tax matters are
not in order.

Broad-Based Black Economic Empowerment Status Level Documentation

In order to qualify for preference points, it is the responsibility of the tenderer to submit documentary
proof, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status level of contribution in accordance with the applicable Codes of good
practise as issued by the Department of Trade and Industry, to the Kouga Local Municipality at the
Supplier Management Unit located within the Supplier Management / Registration Office, 16
Woltemade Street, Jeffreys Bay or included with the tender submission.

Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the
relevant certificate/scorecard in accordance with the applicable codes of good practise. Note that, in
the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted in the
form of a certificate with the tender.

Tenderers are further referred to the content of the Preference Schedule for the full terms and
conditions applicable to the awarding of preference points.

The applicable code for this tender is the Amended Codes for Measuring Broad-Based Black
Economic Empowerment in the Construction Sector) unless in possession of a valid certificate
in terms of the transitional arrangements contained in these Codes.

The tenderer shall indicate in Section 4 of the Preference Schedule the Level of Contribution in
respect of the enterprise status or structure of the tendering entity (the supplier).

Add the follow new clause after F.2.23.2

Proposed Deviations and Qualifications

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the
tender documents, all deviations therefrom shall be clearly and separately listed in the schedule titled
Proposed Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, or in a
tenderer’s covering letter expressly referenced in this schedule.

The tenderer accepts that the Employer will examine such deviations in terms of clause F.3.8.2 and
shall not be bound to accept any such deviations or qualifications.

It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for all

such deviations or qualifications listed or referred to in the schedule titled Proposed Deviations and
Qualifications by Tenderer or not.
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F.3 The Employer’s undertakings

F.3.2 Issue Addenda
Delete the words ‘three days” from the first sentence and replace with:
“Five working days where possible”
Add the following to F.3.2 at the end of the paragraph:
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemed to have received such addenda if the employer can show proof of transmission thereof (or a
notice in respect thereof) via electronic mail, facsimile, or registered post.

F3.4 Opening of tender submissions
Add the following to F.3.4.2 at the end of the paragraph:
The location for opening of the tender offers is the Tender Submission Office at the address as stated
on the General Tender Information page.

F.3.8 Test for responsiveness

F.3.8.2 Delete par F.3.8.2 (c)
Replace the final sentence of F.3.8.2 with the following:
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the material deviation.
Add the following after clause F.3.8.2

F.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion,
materially and/or substantially deviate from the terms, conditions, and specifications of the tender
documents.

F.3.9 Arithmetical errors, omissions, and discrepancies
Add the following after clause F.3.9.2

F.3.9.3 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it
because they are not priced, either excessively low or high, or not in proper balance with other rates or
lump sums, the Tenderer may be required to produce evidence and advance arguments in support of
the tendered rates or lump sums objected to. If, after submission of such evidence and any further
evidence requested, the Employer is still not satisfied with the tendered rates or lump sums objected
to, it may request the tenderer to amend these rates and lump sums along the lines indicated by it.
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and
such other related amounts as are agreed on by the Employer, but this shall be done without altering
the tender offer in accordance with this clause.
Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated by
the Employer, the Employer may declare the tender as non-responsive.

F.3.10 Clarification of a tender offer
Delete the clause and replace with the following:

F3.10 The Employer may, after the closing date, request additional information or clarification from tenderer,
in writing on any matter affecting the evaluation of the tender offer or that could give rise to ambiguity in
a contract arising from the tender offer.

F.3.11 Evaluation of tender offers
Add the following paragraph below the heading:
The preference point system applicable to this tender is either the 80/20 or 90/10 preference point
system and the lowest responsive tender will be used to determine the applicable preference point
system.

F.3.11.3(3) Add the following after par F.3.11.3(3):
In addition, the various deemed B-BBEE Status Level of Contributor in accordance with the relevant
Codes can be attained and such tenderers must be awarded the appropriate number of points.
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It should be noted that such Deemed B-BBEE Status Level of Contribution can be enhanced or
discounted in accordance with the relevant clauses in the applicable Codes.

F.3.11.3(4) Delete the heading and replace with the following:
The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million

F.3.11.3(4)(a)(i) Delete the first sentence of par F.3.11.3(4)(a)(i) and replace with the following:

(4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders
(including price tender) with a rand value equal to, or above R 30’000 and up to Rand value of
R50°000°000 (all applicable taxes included):

Delete the text under the formula and replace with the following:
Were

Ps = Points scored for price of tender or offer under consideration.
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer.

F.3.11.3(4)(a) Amend the number of points for status level 3 as follows:

B-BBEE status level of contributor Number of points
3 14

F.3.11.3(5) Delete the heading and replace with the following:
The 90/10 preference point system for acquisition of services, works or goods with a Rand
value above R50 million

F.3.11.3(5)(a)(i) Delete the first sentence of par F.3.11.3(5)(a)(i) and replace with the following:

(5) (a)(i) The following formula must be used to calculate the points for price in respect of tenders
(including price tender) with a rand value above R50°000°000 (all applicable taxes included):

Delete the text under the formula and replace with the following:
Were

Ps = Points scored for price of tender or offer under consideration.
Pt = Price of tender or offer under consideration; and
Pmin = Price of lowest acceptable tender or offer.

F.3.11.3(5)(a) Amend the number of points for status level 3 as follows:

B-BBEE status level of contributor Number of points
3 6
F.3.11.7 Delete the text in the final row of the table and replace with the following:
a

Pm is the offer of the most favourable offer.
P is the offer of the tender offer under consideration.

F.3.11.7 Scoring Financial Offers
Add the following:
The financial offer will be scored using Formula 2 (Option 1).

F.3.11.8 Scoring Preferences
Add the following:
Points will be awarded to tenderers who are eligible for preferences in terms of the Preference Schedule
(where preferences are granted in respect of B-BBEE contribution) which is included in T2.2
Returnable Schedules.

The terms and conditions of the Preference Schedule shall apply in all respects to the tender evaluation
process and any subsequent contract.

Add the following after F.3.11.9:
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F.3.11.10

F3.13

a)

F.3.16

F.3.16.1

F.3.16.2

F.3.17

F.3.19
F.3.20

Tender

Risk Analysis

Notwithstanding compliance with regard to CIDB registration or any other requirements of the tender,
the employer will perform a risk analysis in respect of the following:

a) reasonableness of the financial offer

b) reasonableness of unit rates and prices

The conclusions drawn from this risk analysis will be used by the Employer in determining the
acceptability of the tender offer in terms of F.3.13 b).

Acceptance of tender offer

Delete F.3.13 and replace with the following):

Accept the tender offer, if in the opinion of the employer, it does not present any material risk and only
if the tenderer:

Delete F.3.13 a) and replace with the following):

is not under restrictions, has any principals who are under restrictions, or is not currently a supplier to
whom notice has been served for abuse of the supply chain management system, preventing
participation in the employer’s procurement,

If an award cannot be made in terms of anything contained herein, the Employer reserves the right to
consider the next ranked tenderer(s).

Notice to unsuccessful tenderers
Replace the heading above with:
Notice to successful and unsuccessful tenderers

Delete the clause and replace with the following:

Before accepting the tender of the successful tenderer, the Employer shall notify the successful
tenderer in writing of the decision of the Employer’s Bid Adjudication Committee to award the tender to
the successful tenderer. No rights shall accrue to the successful tenderer in terms of this notice.

Delete clause F.3.16.2 and replace with the following:

The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication
Committee’s decision to award the tender to the successful tenderer, also give written notice to the
other tenderers informing them that they have been unsuccessful.

Provide copies of the contract
Add the following after the first sentence:
The number of paper copies of the signed contract to be provided by the Employer is one.

Add the following after F.3.19
Negotiations with preferred tenderers
The Employer may negotiate the final terms of a contract with tenderers identified through a
competitive tendering process as preferred tenderers provided that such negotiation:
a) does not allow any preferred tenderer a second or unfair opportunity.
b) is not to the detriment of any other tenderer; and
¢) does not lead to a higher price than the tender as submitted.

If negotiations fail to result in acceptable contract terms, the Municipal Manager (or his delegated
authority) may terminate the negotiations and cancel the tender or invite the next ranked tenderer for
negotiations. The original preferred tenderer should be informed of the reasons for termination of the
negotiations. If the decision is to invite the next highest ranked tenderer for negotiations, failed earlier
negotiations may not be reopened by the Kouga Municipality.

Minutes of any such negotiations shall be kept for record purposes.

The provisions of this clause will be equally applicable to any invitation to negotiate with any other
tenderers.

In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations fail
to achieve a market related price with any of the three highest scoring tenderers.
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Annex F
(normative)

Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in the CIDB Standard for Uniformity in
Engineering and Construction Works Contracts as published in Board Notice 423 of 2019 of 08 August 2019
(See www.cidb.org.za).

F.1 General

F.1.1 Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously
and with integrity, and behave equitably, honestly, and transparently, comply with all legal obligations, and not
engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents, and advisors of the employer shall declare any conflict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the
procurement process or as soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect, or family
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance, or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests which make it
difficult to fulfil his or her duties impartially;

ii) an individual or organisation is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iif)  incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.
b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration.
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c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence
the action of the employer or his staff or agents in the tender process.

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including
collusive practices intended to establish prices at artificial levels.

e) organization means a company, firm, enterprise, association, or other legal entity, whether incorporated
or not, or a public body.
f) functionality means the totality of features and characteristics of a product or service that bear on its ability to

satisfy stated or implied needs.

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be readily read, copied, and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non- receipt of communications from or by a tenderer. The
name and contact details of the employer’s agent are stated in the tender data.

F.1.5 cancellation and Re-Invitation of Tenders

F1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) there is a material irregularity in the tender process.

F1.5.2 The decision to cancel a tender must be published in the CIDB website and in the government Tender
Bulletin for the media in which the original tender invitation was advertised.

F1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the second
time.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who
in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points,
as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the
requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission.
The requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position of
tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter
into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that
tenders be clarified, specified, and fine-tuned in order to improve a tenderer's competitive position provided that
such clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of the
offers or impose substantial new requirements which restrict or distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, the Employer shall invite tenderers to make a fresh tender
offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised when
they are to submit their best and final offer.
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F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F311 and
F.3.13 after tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data and award the contract in terms of these conditions of tender.

F.2 Tenderer’s obligations
F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer,
or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval to
do so prior to the closing time for tenders.

F.2.2 Cost of tendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer comply with requirements.

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by
the employer for printing the documents. Employers must attempt to make available the tender documents on its
website so as not to incur any costs pertaining to the printing of the tender documents.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, apply
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for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before
the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified
advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes, and levies being those
applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all
such alterations.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule that
compares the requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the winning
tender.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works, services or supply identified in the contract data and described in the scope of works,
unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English, and
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the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked —financial proposalll and place the remaining returnable
documents in an envelope marked —technical proposalll. Each envelope shall state on the outside the employer’s
address and identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to be
withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE.”

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or
substance of the tender offer is sought, offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.
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F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer’s request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests, and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, and policies

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies, and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity
period stated in the tender data.

F.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer’s undertakings

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit
a tender offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture, or any individual member of the joint venture fails to meet any of the
collective or individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

F.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
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period from the date that tender documents are available until three days before the tender closing time stated in the
Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the
Employer may grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his
prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in
the tender data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened. Open
only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum number of
points for functionality stated in the tender data, and announce the score obtained for the technical proposals and
the total price and any points claimed on BBBEE status level. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for functionality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating
to the evaluation and comparison of tender offers, the final evaluation price, and recommendations for the award of
a contract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8 Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and

c) s responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender

documents without material deviation or qualification. A material deviation or qualification is one which, in the

Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope
of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders if it were to be rectified.
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Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions, and discrepancies

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or
ii) the summation of the prices.

F3.9.2 The employer must correct the arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in words
shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from the
product of the unit rate and the quantity, the line-item total shall govern, and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line-item total as quoted shall govern, and the unit rate shall be corrected.

c) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern, and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve
the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the arithmetical error
in the manner described above.

F.3.10 Clarification of atender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings
that are specified in the tender data.

F.3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1) Score tender evaluation points for price
2)  Score points for BBBEE contribution
3) Add the points scored for price and BBBEE.
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F.3.11.3 Method 2: Functionality, Price, and Preference
In the case of a functionality, price, and preference:

1) Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for functionality
as stated in the Tender Data.

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score for
functionality as indicated in the tender invitation.

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further in
terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below.

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R1
million

4) (a)(i) The following formula must be used to calculate the points for price in respect of tenders (including price
tender) with a rand value equal to, or above R 30 000 and up to Rand value of R 1 000 000 (all applicable taxes
included):

Pt — Pmin
Pmin

Ps=80]1-

Were
Ps = Points scored for comparative price of tender or offer under consideration.

Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.

(4) (a)(ii) An employer of state may apply the formula in paragraph (i) for price tenders with a value less than R30 000,
if and when appropriate:

(4) (b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the B-BBEE status level of
contributor in accordance with the table below:

B-BBEE status level of Number of points
1 20
2 18
3 16
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

(4) (c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b)

(4) (d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in subparagraph
(4) (b) must be added to the points scored for price as calculated in accordance with subparagraph (4)(a).

(4) (e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total number of

points.
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The 90/ 10 preference points system for acquisition of services, works or goods with a Rand value above R 1
million

(5)(a) The following formula must be used to calculate the points for price in respect of tenders with a Rand
value above R1 000 000 (all applicable taxes included):

90/10

g 9()(!— Pt - P.mm)
Pmin

Were

Ps = Points scored for comparative price of tender or offer under consideration.
Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceptable tender or offer.

(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B- BBEE status level of
contributor in accordance with the table below:

B-BBEE status level of contributor Number of points
1 10
2 9
3 8
4 5
5 4
6 3
7 2
8 1
Non-compliant contributor 0

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b).

(5)(d) The points scored by tender in respect of B-BBEE contribution contemplated in contemplated in subparagraph
(5) (b) must be added to the points scored for price as calculated in accordance with subparagraph (5)(a).

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the highest total number of
points.

F.3.11.6 Decimal places

Score price, preference, and functionality, as relevant, to two decimal places.
F.3.11.7 Scoring Price

Score price of remaining responsive tender offers using the following formula:
NFO =W; xA

where: NFQ is the number of tender evaluation points awarded for price.
W1 is the maximum possible number of tender evaluation points awarded for price as stated in the
Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in the
Tender Data.
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Table F.1: Formulae for calculating the value of A

Formula [Comparison aimed at achieving Option 1 Option 2¢
1 Highest price or discount A =(1+ (P-Pm)) A=P/Pm
Pm
2 Lowest price or percentage |A =(1- (P-Pm)) A=Pm/P
commission / fee Pm
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions of
the tender data.

F.3.11.9 Scoring functionality

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
Ng =W, X S / Mg

where: S is the score for quality allocated to the submission under consideration; Mg is the maximum possible
score for quality in respect of a submission; and
W, is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise, and the personnel, to perform the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act,
2008, bankrupt or being wound up, has his affairs administered by a court or a judicial officer, has suspended
his business activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer
as part of the tender documents to take account of:

Tender 29 T1.2
Part T1: Tendering Procedures Annex G
Contract No. 126/2022



a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and
C) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender
data or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender but withhold information which is not in the public interest to be divulged, which is considered to prejudice
the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.

F3.19 Transparency in the procurement process

F3.19.1 The CIBD prescripts require that tenders must be advertised and be registered on the CIDB Tender
system.

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and accountability as
transparency requirements in the procurement process.

F3.19.3 The transparency model must identify the criteria for selection of projects, project information template and
the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of infrastructure
projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following information:

. Procurement planning process

. Procurement method and evaluation process

- Contract type

- Contract status

. Number of firms tendering

- Cost estimate

- Contract title

. Contract firm(s)

. Contract price

- Contract scope of work
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L] Contract start date and duration

. Contract evaluation reports.

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the
implementation of the transparency requirements in the procurement process.

F3.19.6 Consultative Forum must be an independent structure from the bid committees.

F3.19.7 The information must be published on the employer’s website.

F 3.19.8 Records of such disclosed information must be retained for audit purposes.
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Annex G
(normative)

Alpha-numerics associated with the Contractor Grading Designations

Table G1: Contractor grading designations and associated parameters, as per Government Notice 357 of

2019 [Notice N0.42561], dated 23 May 2019.

Contractor Grading Designation

Tender Value Range

Maximum value of contract that a
contractor is considered capable of

designation performing (R)

1 (class of construction works) 1 500 000

2 (class of construction works) 2 1 000 000

3 (class of construction works) 3 3 000 000

4 (class of construction works) 4 6 000 000

5 (class of construction works) 5 10 500 000

6 (class of construction works) 6 20 000 000

7 (class of construction works) 7 60 000 000

8 (class of construction works) 8 200 000 000

9 (class of construction works) 9 No Limit
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

T2.1 List of Returnable Documents

The following returnable schedules are to be completed:

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE ........ccccciimiinninnnsnsnssnsnns
SCHEDULE 2: TAX CLEARANCE CERTIFICATE (MBD 2).......ccccciiiiimiininiinnennissncsnssnsssssssnns
SCHEDULE 3: DECLARATION OF INTEREST. .......ccccciiiiiiiiiininnnnns s ssnssssssssssnas
SCHEDULE 6: CERTIFICATE OF INDEPENDENT BID DETERMINATION ........cccociniiiiniininiicnn,
SCHEDULE 7: CONFIRMATION OF CIDB REGISTRATION........ocooiiriie e
SCHEDULE 8: AUTHORITY OF SIGNATORY ..ot ssss s ssss s ssse s sssesns
SCHEDULE 9: SITE VISIT / CLARIFICATION MEETING CERTIFICATE.......cccooiniinrnenecaeas
SCHEDULE 10: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES..........ccococniimneninnaenas
SCHEDULE 11: SCHEDULE OF WORK EXPERIENCE ..........ccccoiiiiiinnnnnine s
SCHEDULE 12: AVAILABLE PERSONNEL FOR THIS CONTRACT .......cccoiimiimninicnansssaennas
SCHEDULE 13: SCHEDULE OF CONSTRUCTION PLANT .......coioiiiiinimnn s ssnssssnesnas
SCHEDULE 14: PRELIMINARY WORK PLAN AND PROGRAMME ...........ccccoiimnimninnnannsesnnsnas
SCHEDULE 15: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ..........cocoiiiiinininaeae
SCHEDULE 16: SCHEDULE OF SUBCONTRACTORS ........coooiiiiriinnnr s
SCHEDULE 18: ALTERATIONS/AMENDMENTS BY TENDERER.......cccooiniirrienece e
SCHEDULE 19: RECORD OF ADDENDA TO TENDER DOCUMENTS .......ccoiniimniinrieneenaeas

SCHEDULE 22: COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993

(ACT 130 OF 1993)......ourmreverreeesesesasesssssessssssssssssssssssssssessssssssssssssssesssasesssassssssssssssssssssssans
SCHEDULE 24: FORM OF INDEMNITY
SCHEDULE 25: DECLARATION BY TENDERER
SCHEDULE 26: DECLARATION FOR PROCUREMENT ABOVE R10 MILL (VAT INCL) — (MBD 5)

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

L]
L]
°
3. Cl1
4. Cl12
5. c2.2

Tender

Part T2: Returnable Documents

Joint Venture Agreement (if applicable)

Copies of latest Municipal Accounts for accounts listed in Schedule 4
Functionality Criteria, append to Schedule 11, 12 and 13.

FORM OF OFFER AND ACCEPTANCE

CONTRACT DATA (PART 2)

BILL OF QUANTITIES

34
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 11 Name Of eNterpriSe: . ... e

Section 2: VAT registration number, if any: .. ... .. .

Section 2a: National Treasury Central Supplier Database registration number: .. ..................

Section 2b: SARS Tax Compliance Status PIN: . ... ... ..

Section 3: CID B registration number, ifany: .......... ... .

Section 4: Particulars of sole proprietors and partners in partnerships

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations
Company registration NUMDET . . . . .. ...
Close corporation NUMDET . . . . . ..o e e e e e

Tax refereNCE NUMDET . . . .. e e e e e e e

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order.

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 or Database of Restricted Suppliers.

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or
corruption.

iv) confirms that | / we are not associated, linked, or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those responsible
for compiling the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

Position Name of Bidder

................................................................ Enterprise name
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

SCHEDULE 2: TAX CLEARANCE CERTIFICATE (MBD 2)

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’'s tax

obligations.

1 In order to meet this requirement bidders are required to complete in full the form TCC 001 “Application for a
Tax Clearance Certificate” (see item 5 below) and submit it to any SARS branch office nationally. The Tax
Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to submit
bids.

2 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one)
year from the date of approval.

3 The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original
and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax
Clearance Certificate will not be acceptable.

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must submit a separate
Tax Clearance Certificate.

5 Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS
branch office nationally or on the website www.sars.gov.za.

6 Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use this provision,
taxpayers will need to register with SARS as e-Filers through the website www.sars.gov.za.

7 If bidder is registered on Kouga Local Municipality supplier's database; that contains a tax clearance
certificate which is valid on closing date of tender, it must be indicated as such to this page, whereby the
attaching of a new tax clearance certificate on this page will not be needed.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 3: DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state*.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3. In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.1 Full Name of bidder or his or her representative:
3.2 Identity NUMDEI: oo
3.3 Position occupied in the COMPaNY: ..o

(Director, shareholder* etc.)

3.4 Company Registration Number: .. ... ...

3.5 Tax Reference Number: ... ...

3.6 VAT Registration Number: ...

3.7 Are you presently in the service of the state* YES / NO
3.7.1 If so, furnish particulars:

3.8 Have you been in the service of the state* for the past YES / NO

twelve months?

3.8.1 If so, furnish particulars.

*MSCM Regulation: “in the service of the state” means to be-

(@ a member of —
@ any municipal council.
(i) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces.
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(b) a member of the board of directors of any municipal entity.

(c) an official of nay municipality or municipal entity.

(d) an employee of any national or provincial department, national or provincial public
entity or constitutional institutional within the meaning of the Public Finance
Management Act,1999 (Act No.1 of 1999).

(e) A member of the accounting authority of any national or provincial entity; or
(U] An employee of Parliament or a provincial legislature.
(9) “Shareholder” means a person who owns shares in the company and is actively involved in the

management of the company or business and exercises control over the company.

3.9 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid? YES /NO
3.9.1 If so, furnish particulars.
3.10 Are you, aware of any relationship (family, friend, other) between a bidder and
any persons in the service of the state who may be involved with the evaluation
and or adjudication of this bid? YES / NO
3.10.1 If so, furnish particulars
3.11 Are any of the company’s directors, managers, principal shareholders, or
stakeholders in service of the state? YES / NO
3.111 If so, furnish particulars.
3.12 Is any spouse, child or parent of the company’s directors, managers, principal
shareholders, or stakeholders in service of the state? YES / NO
3.12.1 If so, furnish particulars.
3.13 Do you or any of the directors, trustees, managers, principal shareholders, or
stakeholders of this company have any interest in any other related companies or
business whether or not they are bidding for this contract YES / NO
3.13.1 If so, furnish particulars.
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3.14 Please provide the following information on ALL directors/shareholders/trustees/members below:

Personal Income Provide State*

Full Name and Surname Identity Number Tax Number Employee Number

NB:
a) PLEASE ATTACH CERTIEFIED COPY(IES) OF ID DOCUMENT(S)
b) PLEASE PROVIDE PERSONAL INCOME TAX NUMBERS FOR ALL DIRECTORS / SHAREHOLDERS/
TRUSTEES/ MEMBERS, ETC.

DECLARATION
I, THE UNDERSIGNED (FULL NAME) ...ttt ettt

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
Tender 40 T2.1
Part T2: Returnable Documents List of Returnable Documents

Bid No. 126/2022



KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 4: CERTIFICIATE FOR PAYMENT OF MUNICIPAL SERVICES (MBD 10)

DECLARATION IN TERMS OF CLAUSE 112(1) OF THE MUNICIPAL FINANCE MANAGEMENT ACT (NO.56 OF
2003)

I, , (full name and ID no.), hereby
acknowledge that according to SCM Regulation 38(1)(d)(i), the Municipality may reject the tender of the tenderer if
any municipal rates and taxes or municipal service charges owed by the Tenderer or any of its
directors/members/partners to the Kouga Local Municipality, or to any other municipality or municipal entity, are in
arrears for more than 3 (three) months.

| declare that | am duly authorised to act on behalf of (name of
the firm) and hereby declare, that to the best of my personal knowledge, neither the firm nor any
director/member/partner of said firm is in arrears on any of its municipal accounts with any municipality in the
Republic of South Africa, for a period longer than 3 (three) months.

| further hereby certify that the information set out in this schedule and/or attachment(s) hereto is true and correct.
The Tenderer acknowledges that failure to complete this schedule properly and truthfully may result in the tender
being disqualified, and/or in the event that the tenderer is successful, the cancellation of the contract.

PHYSICAL BUSINESS ADDRESS(ES) OF THE TENDERER MUNICIPAL ACCOUNT NUMBER

FURTHER DETAILS OF THE BIDDER’S Director / Shareholder / Partners, etc.:

. - Physical residential -
Director / Shareholder / partner Physncala!:;:;ess;s 1 Mun:]cl:;:;gc(::)ount address of the Director / Mun:]cl:;:;gc(::)ount
shareholder / partner
NB: Please attach certified copy (ies) of ID document(s) and Municipal Accounts

If the entity or any of its Directors/Shareholders/Partners, etc. rents/leases premises, a copy of the rental/lease
agreement must be submitted with this tender.

Signature Position Date
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 5: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

MBD 8

1. This Municipal Bidding Document must form part of all bids invited.

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

3.1. abused the municipality’s / municipal entity’s supply chain management system or committed any improper
conduct in relation to such system.

3.2. been convicted for fraud or corruption during the past five years.

3.3. willfully neglected, reneged on, or failed to comply with any government, municipal or other public sector
contract during the past five years; or

3.4. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004).

4. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

Question

Is the bidder or any of its directors listed on the National Treasury’s database as a
company or person prohibited from doing business with the public sector? |
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule was

applied).

41.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of O O
2004)?

(To access this Register, enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445).

42.1 If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five [l |
years?

4.3.1 If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal Yes No
charges to the municipality / municipal entity, or to any other municipality / municipal [l |
entity, which is in arrears for more than three months?

44.1 If so, furnish particulars:
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4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to O O
perform on or comply with the contract?

45.1 If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ...ttt et
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 6: CERTIFICATE OF INDEPENDENT BID DETERMINATION

A. This Municipal Bidding Document (MBD) must form part of all bids invited.

B. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging). * Collusive bidding is a per se prohibition meaning
that it cannot be justified under any grounds.

C. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,
among others, to:

C.1. take all reasonable steps to prevent such abuse.

C.2. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management
system of the municipality or municipal entity or has committed any improper conduct in relation to such
system; and

C.3. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the
bidding process or the execution of the contract.

D. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are
considered, reasonable steps are taken to prevent any form of bid-rigging.

E. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed
and submitted with the bid:

CERTIFICATE OF INDEPENDENT BID DETERMINATION:

I, the undersigned, in submitting the accompanying BID: 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE YEARS
(Bid Number and Description)

in response to the invitation for the bid made by:

KOUGA LOCAL MUNICIPALITY
(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read, and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder.
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10.

Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word "competitor" shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

a) has been requested to submit a bid in response to this bid invitation.

b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities, or
experience; and

c) provides the same goods and services as the bidder and/or is in the same line of business as the
bidder

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement, or arrangement with any competitor regarding:

a) Prices.

b) geographical area where product or service will be rendered (market allocation).

c) methods, factors, or formulas used to calculate prices.

d) the intention or decision to submit or not to submit, a bid.

e) the submission of a bid which does not meet the specifications and conditions of the bid; or
f)  bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the
Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public sector for a period
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of
2004 or any other applicable legislation.

* Bid rigging (or collusive bidding) occurs when businesses, which would otherwise be expected to compete, secretly
conspire to raise prices, or lower the quality of goods and / or services for purchasers who wish to acquire goods and
/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill, and knowledge in an activity for the execution of a contract.

Signature Date

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 7: CONFIRMATION OF CIDB REGISTRATION

MBD 9

I/We confirm my/our registration with the Construction Industry Development Board (CIDB) details of which are as
follows:

CONTRACTOR GRADING

COMPANY NAME CIDB REGISTRATION NO. DESIGNATION

Where a tenderer satisfies CIDB Contractor grading designation requirements through the formation of a joint
venture, details of each party to the joint venture shall be submitted
The information provided above shall be verified by the Employer.

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

Signature Date

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 8: AUTHORITY OF SIGNATORY

MBD 9
1. SOLE PROPRIETOR (SINGLE OWNER BUSINESS) AND NATURAL PERSON
1.1. 1, , the undersigned, hereby confirm that |
am the sole owner of the business trading as
OR
1.2. 1, , the undersigned, hereby confirm that | am

submitting this tender in my capacity as natural person.

SIGNATURE: DATE:

PRINT NAME:

WITNESS 1: WITNESS 2:
2. COMPANIES AND CLOSE CORPORATIONS

2.1. If a Bidder is a COMPANY, a certified copy of the resolution by the board of directors, duly signed,
authorising the person who signs this bid to do so, as well as to sign any contract resulting from this bid and
any other documents and correspondence in connection with this bid and/or contract on behalf of the
company must be submitted with this bid, that is, before the closing time and date of the bid

2.2. Inthe case of a CLOSE CORPORATION (CC) submitting a bid, a resolution by its members, authorizing
a member or other official of the corporation to sign the documents on their behalf, shall be included with
the bid.

PARTICULARS OF RESOLUTION BY BOARD OF DIRECTORS OF THE COMPANY/MEMBERS OF THE CC

Date Resolution was taken

Resolution signed by (name and surname)

Capacity

Name and surname of delegated Authorised
Signatory

Capacity

Specimen Signature

Full name and surname of ALL Director(s) / Member (s)

1. 2

3. 4

5. 6

7. 8

9. 10.

Is a CERTIFIED COPY of the resolution attached? YES NO

T

PRINT NAME:
Tender 47 T2.1
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WITNESS 1:

WITNESS 2:

3. PARTNERSHIP

We, the undersigned partners in the business trading as

authorize Mr/Ms

hereby

to sign this bid as well as any contract resulting from

the bid and any other documents and correspondence in connection with this bid and /or contract for and on

behalf of the abovementioned partnership.

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner

Signature

SIGNED ON BEHALF

OF PARTNERSHIP: LA =

PRINT NAME:

WITNESS 1: WITNESS 2:
4. CONSORTIUM

We, the undersigned consortium partners, hereby authorize

(Name of entity) to act as lead consortium partner and further authorize Mr./Ms.

To sign this, offer as well as any contract

resulting from this tender and any other documents and correspondence in connection with this tender and / or

contract for and on behalf of the consortium.

The following particulars in respect of each consortium member must be provided and si

ned by each member:

Full Name of Consortium Member Role of Consortium Member

%

Participation

Signature

SIGNED ON BEHALF OF

PARTNERSHIP: EAUE:
PRINT NAME:
WITNESS 1: ‘Z’Y'TNESS
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 9: SITE VISIT / CLARIFICATION MEETING CERTIFICATE
(NOT APPLICABLE FOR VIRTUAL TENDER CLARIFICATION MEETINGS)

TRIS IS 10 CEILIfY tNAL I/WE oot e e e e e e e e et a e e e e e e e e s abaeeeeeeeassatbaaeeeeeeessasbaaeeeeeeasanssaeees

(o) I Q=1 0To (=TT ) PP PRPTPPP

(o] o T (o = L =) X PR PS
have examined the Site of the Works and its surroundings for which I/we am/are submitting this tender and have, so

far as is practicable, familiarized myself/ourselves with all the information, risks, contingencies, and other
circumstances which may influence or affect my/our Tender.

NAME & SURNAME. i et s et e s et e e e a et e e e Rt e e e b e et e e e s b et e e e s et e e s nn e e e e nsne e e e snn e e e e nenes
(07 e O 8 PO PP P PP PPRPT PP
NAME OF FIRM . et et et e e e oo e e e e oo o e e et e e e e e e ar e et e e e e e e e er e e et e e e e e e s nn e et e e e e e aa e nrnreeeeeeenne

AD D R E S S . e e et e e e e e — et e e e e e e r et e e e e e e r et e e e e e e e e e e e s e e

TELEPHONE N et et e oot e e e e e s e e et e e e e e e et e e e e e e e e et e e e e e e e et e e e e e e e e e e e e e e
G Y[ PR PT R PPPPPPRPRT

B AL . e e e e e e e s a e e e

SIGNED ON BEHALFE OF TENDERER: e s

NB: Please note that no latecomers will be allowed.

For all compulsory briefing sessions/site meetings/clarification meetings, bids received from interested bidders that
did not attend the meeting or arrived later than predetermined date and time, will be disqualified
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 10: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by JOINT VENTURES

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr./Ms.

authorized signatory of the Company/Close Corporation/Partnership (name)

, acting in the capacity of lead partner, to sign all

documents in connection with the tender offer and any contract resulting from it on our behalf.

(i) Name of firm (Lead partner)
Address
Tel. No.
Signature Designation
(i) Name of firm
Address
Tel. No.
Signature Designation
(iify Name of firm
Address:
Tel. No.
Signature Designation
(iv)Name of firm
Address
Tel. No.
Signature Designation
NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each
partner to the Joint Venture, shall be appended to this Schedule.
Tender 50 T2.1
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 11: SCHEDULE OF WORK EXPERIENCE

The tenderer shall insert in the spaces provided below a list of Similar Contracts (*) awarded to the Tendering Entity
and which are currently completed (where a Completion Certificate was issued), with a work scope equal to or
greater than stated in the Functionality Criteria clause F 2.1.4.3. (*) Similar Contracts shall only be contracts with
“Surface Road Construction Work” as the primary scope, with related storm water, sidewalks, road signage and
road marking activities.

The tenderer is reminded that the information provided with this Schedule shall be used in terms of Clauses F.2.1.4.3
in Part T1.2 Tender Data to confirm the tendering entity’s eligibility to tender, and the responsiveness of the Tender
Submitted. The tenderer is therefore required to supply detailed information relating to previous projects, and projects
to date which are completed, to clearly illustrate and prove that the tendering entity meets the work experience
requirements stipulated in Clause F.2.1.4.3. Such proof may consist of, but not be limited to, photographic records,
reports, final payment certificates and completion certificates.

Specific space has been allocated in the schedules below in which the tenderer shall detail in short how the listed
project satisfied the relevant requirement. A separate schedule has been created for each listed requirement as
detailed in Clause F.2.1.4.3 in Part T1.2 — Tender Data. Should more than one page be required for a particular
requirement, the tenderer shall append the additional pages (copies of the original page) to this schedule.

The tenderer’s attention is also directed to the involvement and substitution of sub-contractors during the Contract,
whose experience contribute to the fulfiiment of the experience criteria requirements under Clause F.2.1.4.3 in Part
T1.2 — Tender Data, being subject to the Employer’s Approval.

Note: Only the information provided on this Schedule, or attached hereto, will be considered. Failure to
complete this Schedule may result in the tender being non-responsive in terms of Clause F.2.1.4.3.
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SCHEDULE 11 (CONTINUE): LIST OF SUCCESSFULLY COMPLETED PROJECTS FOR EVALUATION

Bidders must furnish hereunder details of similar projects successfully completed.

The table below must be completed by hand for Similar Roads Contracts completed. Proof to substantiate the information below must be submitted with
the returnable tender document.

EMPLOYER /
INSTITUTION NAME

PROJECT NAME

CONTRACT
AWARDED AMOUNT
(VAT INCL.)

COMMENCEMENT
DATE

COMPLETION
DATE

CLIENT’S CONTACTABLE REFERENCES

TELEPHONE AND E-

NAME & SURNAME MAIL

Tel:

E-mail:

Tel:

E-mail:

Tel:

E-mail:

Bid No. 126/2022
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EMPLOYER /
INSTITUTION NAME

PROJECT NAME

AWARDED AMOUNT
(VAT INCL.)

COMMENCEMENT
DATE

COMPLETION
DATE

CONTACTABLE REFERENCES

NAME & SURNAME TELEPHONE

Tel:

E-mail:

Tel:

E-mail:

Tel:

E-mail:

| herewith declare the above information is accurate and correct.

Bid No. 126/2022

SIGNATURE OF BIDDER
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(If nil, enter NIL).
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 12: AVAILABLE PERSONNEL FOR THIS CONTRACT

DETAILS OF EXPERIENCE AND QUALIFICATIONS FOR CONTRACTS MANAGER,
CONSTRUCTION MANAGER, AND OHS SAFETY OFFICER

Tenderers shall set out in the Schedules hereunder details of the Experience and Qualifications for the Contracts Manager,
the Construction Manager, and the OHS Safety Officer's experience in work of a similar nature to that for which this
Tender is submitted.

The tenderer is reminded that the information provided with this Schedule shall be used in terms of Clauses F.2.1.4.3 in
Part T.1.2 Tender Data to confirm the tendering entity’s eligibility to tender, and the responsiveness of the Tender
submitted. The tenderer is therefore required to supply detailed information relating to previous projects, and projects to
date, to clearly illustrate that the tendering entity meets key staff experience requirements stipulated in Clause F.2.1.4.3.

Note: Only the information provided on this Schedule, or attached hereto, will be considered. Failure to complete
this Schedule may result in the tender being non-responsive in terms of Clause F.2.1.4.3.
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RETURNABLE
SCHEDULE 12 A

NAME & SURN AME: ...ttt ettt e e e e et e e a e e e eeas

YEARS ACCRUED EXPERIENCE AS CONTRACTS MANAGER: ............ccceeuiee.

CONTRACTS
MANAGER QUALIFICATIONS:
EMPLOYER
AND
CONTRACT & VALUE OF s CONSULTING
CLIENT NATURE OF WORK POSITION HELD WORK ENGINEER
R(M) COMPLETED

(NAME, TEL No.
AND FAX No.)

NOTE: Attached CV and Proof of Qualifications as per Tender’s Obligations clause F2.1.4.3, in order to score ANY
Functionality Points.

Also add this person to the Company’s Organogram structure.

Number of sheets appended by the tenderer to this Schedule

....... (If nil, enter NIL).

BID Reference No:

126/2022
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RETURNABLE
SCHEDULE 12 B

NAME & SURNAME . ...ttt et e et ettt et e e e e e e e e e et neees

FULL-TIME | YEARS ACCRUED EXPERIENCE AS CONSTRUCTION MANAGER (SITE AGENT): ....ooovieieenin.
CONSTRUCTION
MANAGER QUALIFICATIONS:
EMPLOYER
AND

CONTRACT & VALUE OF DATE CONSULTING

CLIENT NATURE OF WORK POSITION HELD WORK ENGINEER
R(m) COMPLETED

(NAME, TEL No.
AND FAX No.)

NOTE: Attached CV and Proof of Qualifications as per Tender’s Obligations clause F2.1.4.3, in order to score ANY
Functionality Points.

Also add this person to the Company’s Organogram structure.

Number of sheets appended by the tenderer to this Schedule

....... (If nil, enter NIL).

BID Reference No:

126/2022
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RETURNABLE
SCHEDULE 12 C

NAME & SURNAME . ...ttt e et ettt ettt e e e e e e e e e a e eees

FULL-TIME | YEARS ACCRUED EXPERIENCE AS OCCUPATIONAL HEALTH & SAFETY OFFICER ............
CONSTRUCTION
MANAGER QUALIFICATIONS:
EMPLOYER
AND
CONTRACT & VALUE OF DATE CONSULTING
CLIENT NATURE OF WORK POSITION HELD WORK ENGINEER
R(m) COMPLETED

(NAME, TEL No.
AND FAX No.)

NOTE: Attached CV and Proof of Qualifications as per Tender’s Obligations clause F2.1.4.3, in order to score ANY
Functionality Points.

Also add this person to the Company’s Organogram structure.

Number of sheets appended by the tenderer to this Schedule

....... (If nil, enter NIL).

BID Reference No:

126/2022
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 13: SCHEDULE OF CONSTRUCTION PLANT

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available for
this contract or will acquire or hire for this contract if my / our tender is accepted.

13.1 DETAILS OF MAJOR EQUIPMENT THAT IS OWNED BY AND IMMEDIATELY AVAILABLE
FOR THIS CONTRACT.

DESCRIPTION (Incl. Type of plant; make &

model; Year of Manufacture) slze CAFACITY QIR

Mechanical Asphalt Paver

15-ton pneumatic tyre roller

10-ton double drum vibratory steel wheel roller

12-ton static steel wheel roller

Other:

Attach additional pages if mores space is required.

13.2 DETAIL OF MAJOR EQUIPMENT THAT WILL BE HIRED OR ACQUIRED FOR THIS
CONTRACT IF MY / OUR TENDER IS ACCEPTED.

DESCRIPTION (Incl. Type of plant; make &
model; Year of Manufacture)

SIZE CAPACITY QUANTITRY

Mechanical Asphalt Paver

15-ton pneumatic tyre roller

10-ton double drum vibratory steel wheel roller

12-ton static steel wheel roller

Other:

Attach additional pages if mores space is required.

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 14: PRELIMINARY WORK PLAN AND PROGRAMME

NOT REQUIRED
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KOUGA LOCAL MUNICIPALITY

BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

SCHEDULE 15: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated expenditure indicating the value of work done and materials not yet built into the
Permanent Works for each month of the Contract period which he estimates will arise based on his preliminary programme

and tendered rates, as set out in the table below. The total of the monthly amounts shall be equal to the tender sum.

MONTH

VALUE

© o Nk wDdPR

N NN DNRE R RRRRERRPR R R
W N BEP OO NO O RwODdERO

24.

SUB-TOTAL

|l XV VXDV XV XV AV XV XLV XV XV VXV XV XUV XUV XUV XUV XV OV UV UV XUV X

VAT (15%)

R

TOTAL TENDER AMOUNT

R (INCLUDING VAT @ 15%)

SIGNED ON BEHALF OF TENDERER:

Position

Name of Bidder

BID Reference No:

126/2022
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 16: SCHEDULE OF SUBCONTRACTORS

Tenderers shall set out below the details of sub-contractors, other than plant hire firms, they propose to use on the Works.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should any of the
subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate this tender, and
the tendered unit rates for the various items of work shall remain final and binding, even in the event of a subcontractor
not listed below being approved by the Employer’'s Agent.

NAME OF PROPOSED REGISTERED NATURE OF APPROXIMATE B-BBEE

SUB-CONTRACTORS ADDRESS WORK TO BE VALUE OF WORK STATUS

(Incl. Contact Person & UNDERTAKEN (Excluding VAT) (1)
Details)

(1) Indicate whether the sub-contractor is an EME or QSE
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 17: HEALTH AND SAFETY PLAN

Tenderers are to note the requirements of the following documentation:
a) Occupational Health and Safety Act, issue in terms of Act No. 85 of 1993.
b) Construction Regulations 2014, issued in terms of Section 43 of the Act.
c) Project Specific OHS Specifications (bound in as Annexure 4 of this document).

The tenderer shall be deemed to have read and fully understood the requirements of the above Act and Regulations and to
have allowed for all costs in compliance therewith. Tenders are to note that the above regulations form part of the contract
and with reference to the requirements of Clause F.2.18.4 in Part T1.2 Tender Data.

In this reqgard the tenderer undertook to prepare and submit a Health and Safety Plan in respect of the Works, within
14 days of the Award of the Contract, in order to demonstrate the necessary competencies and resources to perform the
construction work all in accordance with the Act and Regulations. Such Health and Safety Plan shall cover inter-alia the
following details:

(1) Management Structure, Site Supervision and Responsible Persons including a succession plan.

(2) Contractor’s induction training programme for employees, sub-contractors, and visitors to the Site.

(3) Health and safety precautions and procedures to be adhered to in order to ensure compliance with the Act,
Regulations and Safety Specifications.

(4) Regular monitoring procedures to be performed.

(5) Regular liaison, consultation, and review meetings with all parties.

(6) Site security, welfare facilities and first aid.

(7) Site rules and fire and emergency procedures.

Tenderers are to note that the Contractor is required to ensure that all of its sub-contractors (selected and nominated),
inclusive of all SMME sub-contractors, Suppliers (delivering on site) and Operators (working on site), as well as any other
firm engaged in the performance of the contract, shall also comply with the above requirements.

The tenderer shall also take into account the additional requirements stated in the Scope of Work when drawing up the
Health and Safety Plan for the contract.

| HEREWITH CONFIRM THAT | HAVE READ AND FAMILIARISE MYSELF WITH THE ABOVE LISTED
OHS DOCUMENTATION, AND THAT THE TENDER PRICES FULLY COVER FOR COMPLIANCE WITH THESE
DOCUMENATION.

SIGNED ON BEHALF OF TENDERER: .. ..o e

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 18: ALTERATIONS/AMENDMENTS BY TENDERER

The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender documents in
this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and qualifications in a covering
letter attached to his tender and reference such letter in this schedule. Any proposed deviations or qualifications contained
in a covering letter which is not referenced in this schedule will not be considered.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the Employer’s handling of material deviations and qualifications.

If no deviations or qualifications are proposed, the schedule hereunder is to be marked NIL and signed by the Tenderer.

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER:

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 19: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been considered in this tender offer:

Date Title or Details

10.

Attach additional pages if more space is required.
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

SCHEDULE 20: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2017-PURCHASES/SERVICES 90/10 (MBD 6.1)

Before completing this form, bidders must study the general conditions, definitions, and directives
applicable in respect of B-BBEE, as prescribed in the Preferential Procurement Regulations, 2017.

NB:

1.2

1.3

1.4

15

2.2

2.3

2.4

2.5

2.6

2.7

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

Either the 80/20 or 90/10 preference point system will be applicable to this tender.
Points for this bid shall be awarded for:

(@) Price; and

(b) B-BBEE Status Level of Contributor.

The maximum points for this bid are allocated as follows:

POINTS

1.1.1. Price 90 or 80

1.1.2. B-BBEE status level of contribution 10 or 20
Total points for Price and B-BBEE must not exceed 100

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid
will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

DEFINITIONS

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based Black
Economic Empowerment Act.

“B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good practice
on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black Economic
Empowerment Act.

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of state for
the provision of goods or services, through price quotations, advertised competitive bidding processes or proposals.

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic Empowerment
Act, 2003 (Act No. 53 of 2003); as amended by Act No. 46 of 2013; (this was added by us)

“EME” means an Exempted Micro Enterprise in terms of a code of good practice on black economic empowerment
issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act.

“functionality” means the ability of a tenderer to provide goods or services in accordance with specifications as
set out in the tender documents.

“prices” includes all applicable taxes less all unconditional discounts.
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2.8 “Proof of B-BBEE status level of contributor” means:
2.8.1 B-BBEE Status level certificate issued by an authorized body or person.
2.8.2 A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice.
2.8.3 Any other requirement prescribed in terms of the B-BBEE Act.

2.9 “QSE” means a qualifying small business enterprise in terms of a code of good practice on black economic
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act.

2.10 “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes.

POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt — P min - i
Ps=801-— or ps=gg[1_ Pt=Pmin
P min P min
Where:
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be
awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table below:

B-BBEE Status Number of points Number of points
Level of Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant

: 0 0

contributor

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
6. B -BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor: S e, (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph 4.1 and
must be substantiated by means of a B-BBEE certificate issued by a Verification Agency accredited by SANAS or a
Registered Auditor approved by IRBA or an affidavit.
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7. SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted? (Tick applicable
YES NO

box)
71.1 If yes, indicate:
7.1.1.1  what percentage of the contract will be subcontracted? %
7.1.1.2 Name/s of proposed

Sub-contractor/s?
7.1.1.3 the B-BBEE status level of the sub-contractor/s?
7.1.1.4  whether the sub-contractor is an EME or QSE? (Tick applicable

box) YES NO

7.115 Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential Procurement
Regulations, 2017:

Designated Group: An EME or QSE which is at last 51% owned by: EME QSE
\/

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
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8.

DECLARATION WITH REGARD TO COMPANY / FIRM

8.1  Name of Company / Firm:

8.2 VAT registration number

8.3  Company registration
number

8.4 Type of Company/Firm:

Partnership / Joint Venture / Consortium

One-person business / sole proprietor

Close Corporation

(Tick applicable box)
Company
(Pty) Limited
8.5 Describe Principal
Business Activities
Manufacturer
Supplier

8.6 Company Classification
(Tick applicable box)

Professional service provider

Other service providers, e.g., transporter, etc.

8.7 Municipal Information

Municipality where business is situated:

Registered Account Number:

Stand Number:

8.8  Total Number of years the Company/Firm has been in business:

BID Reference No:

126/2022

Page 68 of 183




9.1
9.2

9.3

9.4

I / we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the B-BBE status level of contribution indicated in paragraph 1.4 and 6.1 of the
foregoing certificates, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that:

The information furnished is true and correct.

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of
this form.

In the event of a contract being awarded as a result of points claimed as shown in paragraph 1.4 and 6.1, the
contractor may be required to furnish documentary proof to the satisfaction of the purchaser that the claims are
correct.

If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may have —

9.4.1 disqualify the person from the bidding process.
9.4.2 recover costs, losses, or damages it has incurred or suffered as a result of that person’s conduct.

9.4.3 cancel the contract and claim any damages which it has suffered as a result of having to make less
favourable arrangements due to such cancellation.

9.4.4 restrict the bidder or contractor, its shareholders, and directors, or only the shareholders and directors
who acted on a fraudulent basis, from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and

9.4.5 forward the matter for criminal prosecution

SIGNATURE OF
BIDDER(S):

WITNESS 1: WITNESS 2:

DATE:

ADDRESS:
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TO BE FILLED IN AND SIGNED BY A COMMISSIONER OF OATH IF NO B-BBEE CERTIFICATE IS AVAILABLE

SWORN AFFIDAVIT -B-BBEE EXEMPTED MICRO ENTERPRISE

|, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. lamamember / director / owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name
Trading Name
“Registration Number

Enterprise Address

| hereby declare under oath that:

e  The enterprise is % black owned.
The enterprise is % black woman owned.
e Based on the management accounts and other information available on the financial year, the income did not exceed

R10,000,000.00 (ten million rands).
e  Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.

100% black owned Level One (135% B-BBEE procurement recognition)
More than 51% black Level Two (125% B-BBEE procurement recognition)

owned

Less than 51% black Level Four (100% B-BBEE procurement recognition)
owned

4. The entity is an empowering supplier in terms of the dti Codes of Good Practice.

5. I'know and understand the contents of this affidavit and | have no objection to take the prescribed oath and consider the oath
binding on my conscience and on the owners of the enterprise which | represent in this matter.

6.  The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 21: BCCEI CERTIFICATE

The Contractor shall attach to this page proof that the tendering entity has been registered with the Bargaining Council for
Civil Engineering Industry (BCCEI) of South Africa (refer to Tender Conditions clause F2.14.6), and that he / she will
comply with the prescribed Section 31 of the Labour Relations Act, 1995, as published in the government Gazette Notice
42637, dated 16 Aug 2019.

The Contractor herewith accept that he / she will comply with the labour wages per Task Grade as published in above
Government Gazette Notice and shall fully familiarise him / her with the latest current wages accordingly.

Attach additional pages if more space is required.
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL).

SIGNED ON BEHALF OF TENDERER: e

Position Name of Bidder
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 22: COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993
(ACT 130 OF 1993)

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993 (ACT 130 OF 1993)

Kouga Local Municipality has legal duty in terms of Section 89 of the said Act to ensure that all contractors with
whom agreements are entered into for the execution of work are registered as employers in accordance with the

provisions of this Act and that all the necessary assessments have been paid by the Contractor.

In order to enter into this agreement, the following information is needed regarding the above-mentioned:

Contractor’s registration number with the office of the Compensation
Commissioner:

NOTE:
A copy of the latest receipt together with a copy of the relevant assessment OR a copy of a valid Letter of
Good Standing must be handed in, in this regard.

PRINT NAME:

. NAME
CAPACITY: OF EIRM
SIGNATURE: DATE:
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

SCHEDULE 23: DECLARATION CERTIFICATE FOR

LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS (MBD 6.2)

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and serves as a
declaration form for local content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect
of Local Content as prescribed in the Preferential Procurement Regulations, 2017, the South African National Standards
(SANS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of
Local Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary
Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1. General Conditions

1.1.

1.2.

1.3.

1.4.

15.

1.6.

Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

Regulation 8. (2) prescribes that in the case of designated sectors, organs of state must advertise such
tenders with the specific bidding condition that only locally produced or manufactured goods, with a
stipulated minimum threshold for local production and content will be considered.

Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may be
followed, where the first stage involves a minimum threshold for local production and content and the second
stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that
the local production and content of the overall value of the contract is reduced to below the stipulated
minimum threshold.

The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the
SANS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]*100

Were
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate
published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as
indicated in paragraph 4.1 below.

The SANS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation.
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011)
for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold as a %
Bitumen 100%
Aggregate 100%
Road Sign Boards (as per RTSM) 100%
Cement (SANS approved) 100%

Please submit also letters of exemption from dti if local content is not 100%.
Please ensure that you put all the items on Annexure A on which you make an offer.

3. Does any portion of the goods or services offer
have any imported content?
(Tick applicable box)

| yEs | | no | |

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.5
of the general conditions must be the rate(s) published by SARB for the specific currency at 12:00 on the date of
advertisement of the bid.

The relevant rates of exchange information are accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS
1286:2011):

Currency Rates of exchange

US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4.  Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local
content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA provide
directives in this regard.

SIGNATURE OF
BIDDER(S):

WITNESS 1: WITNESS 2:

DATE:

ADDRESS:
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP,
OR INDIVIDUAL)

IN RESPECT OF BID NO. 162/2020, ISSUED BY KOUGA LOCAL MUNICIPALITY.
NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept by
the bidders for verification purposes for a period of at least 5 years. The successful bidder is required to
continuously update Declarations C, D and E with the actual values for the duration of the contract.

I, the UNdersigned, .........covuiiiii s (Full names),
do hereby declare, in My CapaCity @S .........ceviiriiiiiiiii e e
o) SRR (name of bidder entity), the following:

(&)  The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the
minimum local content requirements as specified in the bid, and as measured in terms of SATS
1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information
contained in Declaration D and E which has been consolidated in Declaration C:

R
Bid price, excluding VAT (y)

R
Imported content (x), as calculated in terms of SATS 1286:2011

Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained in
Declaration C shall be used instead of the table above.

The local content percentages for each product have been calculated using the formula given in clause
3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information
contained in Declaration D and E.
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(d) | accept that the Procurement Authority / Institution has the right to request that the local content be
verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information furnished in
this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Institution
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement
Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE DATE
TENDERER:
WITNESS No. 1:
WITNESS No. 2:
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{C1)
fca)
fc3)
jcdl
_....1 ..._._._
fcq

fen

Local Content Declaration - Summary Schedule

Annex C

SATS 1286, 2011

Tender No. Nate: VAT to be exchuded from all
Tender description: callculations
Dedgnated product|s)
Tender Authar ty:
Tendering Entity name:
Tender Bxchange Rate: 50 E_H_ _....E"_H_
tpecified loal content %
Tender summary
Tender value
. Tender price- |  Exempted net of Local
.__n..__..“_.__”.“._ﬁ: List of hems ach Imipartad ot okl _ﬁn....uﬁ__“_ Local walue | content % ._.M.“_nq Total tender value ._H.__H_H_ﬁ“_. ._ﬂ.un_.._h.“#n_
fexel VAT) walue Importad e e}
mntent
(B! L) [C1a) I €12 (s k] (14l {13l j161 . (CI8) [C1a)
IC20 Total tender valug
Sinature of tenderer from Amnex B (C21) Towal Exempt imported mntent
(C22) Total Tender value net of exempt imported wotent
f£23] Total Imported content
(C24) Tt sl bocal content |
[ate: (C25) Aweragn bocal content % of tender
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Imported Content Declaration - Supporting Schedule to Annex C

Tender M.

Tender description:
Designated Products:
Tender Artharity:
Tendering Entity name:
Tender Exchange Rate:

Annex D

EW

=8 YEM

SATS 1286.2011

[Hoke: VAT to be excluded from
2l calculations

A, Exempted imported content Calculstion of imported content
Farign
cumeny Tender Alllocally
Tender item Description ot imparted content Lol suppier | Overses Suppiier unlmu::er Exchange Local value of | Freightcoststo | incurred | Totad landed Tengeraty Exempted imported
no's Commengal fste imparts pertof entry | Isnding Fm: st mxcl VAT valsz
. B dubes
Invoice |
07 D& Dg el oL D12 D13 Dis 5] Dig 017 Dig]
(D213 Totsl exempt imported value
B. Imported directly by the Tenderer culstion of imported contes
:E"n::'; A kocally
Tender item . - . . Tender Rate | Local value of | Freightooststo | incurred | Totad landed .
D L i ried content
. scription of impo conten Unit of measure|  Overseas Supplier | value as pler ot Exchange imparts portofentry | landing costs | cost axc VAT Tender Oty| Total imported value
‘Commerces] .
. B dubes
Invoice
[D25) 21) | [o2) [023) [024) 0z | [0z [z | (o2 23] |_[o3g] [p31)
(032 Totsl impnrbad\'ulue.by tenderer|
C. Imported by a 3rd party and supplied to the Tenderer Calculstion of imported content
:E"n':i':‘f All locally
- . . . . Teneder Rate | Local value of | Freightcoststo | incurred | Totad landed Quentity .
Diess it rted content
riptian of imported conte Unit of measure | Local supplier | Oversess Supplier | wale as pler of Exchange imparts pert cf entry | landing casts | cast exl VAT imported Total imported value
‘Commerces] .
. B dubies
Invoece
o 034 D35 D3k 037} 038 033 D] el D=l 043 Dad)
{185 Total imported value by 3rd party|
\ culation of fio CurTe Summary of
D. Other foraign currency payments I payments
Local supplier §
Type of payment making the Dre:w F-:-recgnrurrlmcy-ulu: Tender Rate Local walue of
payment beneficiany paid of Exchange payments
o5 247 ] 045 03¢ D31
(D52} Totsl of foreign currency payments declared by tendener andor 2rd party
Signature of tenderer from Annex B
(053] Total of imported content & foreign oamency payments - (032), (045) & /D52] abowe
Dt
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

Tender No.

Note: VAT to be excluded from all calculations

|

| |Tender description:
{£3) |Designated products:

| |Tender Authority:
(£5)  |Tendering Entity name:

Local Products
(Goods, Services and Description of items purchased Local suppliers Value

Works)

(E6) (E7) (£a)

({E3) Total local products (Goods, Services and Works)

(E10) EEL T gl | Tenderer's manpower cost) [:]
{E11) (Rental, depreciation & amortisation, utility costs, consumables etc ) :
(E12) [Marketrng. insurance, financing, interest etc) :
{E13) Total local content

This total must correspond with Annex C - C24

Signature of tenderer from Annex B

Date:
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KOUGA LOCAL MUNICIPALITY

BID NO. 126/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS
SCHEDULE 24: FORM OF INDEMNITY
INDEMNITY
Given by (Name of Company) of
(reqgistered address of Company) a  company

incorporated with limited liability according to the Company Laws of the Republic of South Africa (hereinafter called the

Contractor), represented herein by (Name of Representative) in his
capacity as (Designation) of the
Contractor, is duly authorised hereto by a resolution dated /20___, to sign on

behalf of the Contractor.

WHEREAS the Contractor has entered into a Contract dated / 20,

with the Municipality who require this indemnity from the Contractor.

NOW THEREFORE THIS DEED WITNESSES that the Contractor does hereby indemnify and hold harmless the
Municipality in respect of all loss or damage that may be incurred or sustained by the Municipality by reason of or in any
way arising out of or caused by operations that may be carried out by the Contractor in connection with the aforementioned
contract; and also in respect of all claims that may be made against the Municipality in consequence of such operations, by
reason of or in any way arising out of any accidents or damage to life or property or any other cause whatsoever; and also
in respect of all legal or other expenses that may be incurred by the Municipality in examining, resisting or settling any

such claims; for the due performance of which the Contractor binds itself according to law.

SIGNATURE OF CONTRACTOR:

DATE:

SIGNATURE OF WITNESS 1:

DATE:

SIGNATURE OF WITNESS 2:

DATE:
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 25: DECLARATION BY TENDERER

| / We acknowledge that | / we am / are fully acquainted with the contents of the conditions of tender of this

tender document and that | / we accept the conditions in all respects.

| / We agree that the laws of the Republic of South Africa shall be applicable to the contract resulting from the
acceptance of *my / our tender and that | / we elect domicilium citandi et executandi (physical address at which

legal proceedings may be instituted) in the Republic at:

I / We accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving in me / us under this agreement as the principal liable for the due fulfilment of this contract.

| / We furthermore confirm | / we satisfied myself / ourselves as to the corrections and validity of my / our
tender; that the price quoted cover all the work / items specified in the tender documents and that the price(s)
cover all my / our obligations under a resulting contract and that | / we accept that any mistake(s) regarding

price and calculations will be at my / our risk.

| / We furthermore confirm that my / our offer remains binding upon me / us and open for acceptance by the
Purchases / Employer during the validity period indicated and calculated from the closing date of the bid, and
that | / we cannot withdraw this Bid offer submitted before the termination of the original tender validity period.

| / we specifically take note of Clause 9.2.1.3.1 of the GCC 2015 related to financial implications to me /
the Tendering Entity for failure to commence with the Works, or to proceed with the Works, or to
complete the Works in accordance with the Scope and Contract and agree to adhere to these

Contractual obligations.

Failure to sign this page may lead to Disqualification at Tender Evaluation stage.

SIGNATURE NAME (PRINT)

CAPACITY DATE

NAME OF FIRM

WITNESS 1 WITNESS 2
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

SCHEDULE 26: DECLARATION FOR PROCUREMENT ABOVE R10 MILL (VAT INCL) — (MBD 5)

For all procurement expected to exceed R10 million (VAT included), bidders must complete the following questionnaire:

1. Are you by law required to prepare annual financial statements for auditing? YES NO

1.1. If yes, submit audited annual financial statements for the past three years or since the date of establishment if established
during the past three years.

2. Do you have any outstanding undisputed commitments for municipal services towards a municipality or
: R . . YES NO
any other service provider in respect of which payment is overdue for more than 30 days?

2.1. If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards a municipality or other
service provider in respect of which payment is overdue for more than 30 days.

2.2. Ifyes, provide.

3. Has any contract been awarded to you by an organ of state during the past five years, including
: ; ; . ; ; YES NO
particulars of any material non-compliance or dispute concerning the execution of such contract?

3.1. Ifyes, furnish particulars

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and
whether any portion of payment from the municipality / municipal entity is expected to be transferred out | YES NO
of the Republic?

4.1 Ifyes, furnish particulars

CERTIFICATION

|, the undersigned (name) , certify that the
information furnished on this declaration form is correct.

| accept that the state may act against me should this declaration prove to be false.

SIGNATURE DATE

NAME (PRINT)

CAPACITY

NAME OF FIRM
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

Part C1: Agreements and Contract Data

Page
Cl.1 Form of Offer and Acceptance (Agreement)........ccccccccvceiieeeeneennnnns 84
CLl.2  CONraCt DataA......cccuuuuuiiiiieeiiiiieiiie e e e e eenees 89
C1.3  FOIrm Of GUANAGNTEE .....cceiiiiiiiiiiiie et 100
Cl1.4 Occupational Health and Safety Agreement............cccceeeeeeeneenn. 104
C1.5 Protection of Environment Declaration .........ccccccooeeviiiiieeeieennnnns 106
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of
the following works:

BID NO. 126/2022: RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

In figures: R

In words:

1.1. This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the
Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

Name of tenderer:

(Insert name and address of organisation)
Name of witness:

) Date
Signature of
witness:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’'s Offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the
subject of this Agreement.

The terms of the contract are contained in:

Part C1:  Agreements and Contract Data (which includes this Agreement)
Part C2: Pricing Data

Part C3: Scope of Work

Part C4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part-of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorised representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule' of
Deviations (if any), contact the Employer's Agent (whose details are given in/the [Contract Data)’to arrange the
delivery of any bonds, guarantees, proof of insurance and any other, documentation to be provided in terms of the
Conditions of Contract identified in the Contract Data at, or just, after, the /date this_Agreement comes into effect.
Failure to fulfil any of these obligations in accordance~with-those/ terms’ shall constitute a repudiation of this
Agreement.

Notwithstanding anything contained herein/ this' Agréement comes|into effect on the date when the Tenderer receives
one fully completed original copy0f'this document; including the Schedule of deviations (if,any). Unless the Tenderer
(now Contractor) within five working days| of)the‘date of"such receipt notifies the Employer/in Wwriting’ of any reason
why he cannot accept the/ contents/of this/agreement, this Agreement shall copstitute-a /binding contract between the
parties.

Signature(s):

Name(s):

Capacity:

For the Employer: Kouga Local Municipality

Name of witness:

Date:
Signature of witness:
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Conditions of Tender,

2. A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded here,

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract,

1 SUD Bt . o e T

DetalilS . . . T

2 Subject. ... AN

Details........... oo L
3 Sabject) . \.%/ .. b M BT O S
Details | ../ ....0 .. o L L N
4 Subject . .. . Lo e
Details . . ./ 0 b

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to
and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the offer agreed by the tenderer and the employer during this process of offer
and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.
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For the Tenderer:

SIONAIUIE(S) . . v vttt e e e

NAME(S) v v vttt e

CaAPACIY

(Name and o

address of
OFgANIZALION) . . . o oottt ettt e e e e

Name and
signature
of WIthess ... ...

For the Employer:

Signature(S) . .. oo
Name(S) - o v oot
Capacity ..
(Name and Kouga Local M

address of PO Box

organization) Jeffreys
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Confirmation of Receipt

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement,
including the Schedule of Deviations (if any) today:

TN (day)

OF i (month)
20........... (year)

Al e (place)

For the Contractor:

Signature and name of witness:
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C1.2 Contract Data

The General Conditions of Contract for Construction Works, Third Edition, (2015) published by the South African
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House, 1685, are applicable to this Contract and
are obtainable from www.saice.org.za.

Copies of these Conditions of Contract may be obtained on the tenderer's own cost from the SAICE.
(Tel: 011 — 055 947).

PART 1: DATA PROVIDED BY THE EMPLOYER

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition, 2015, are applicable to this Contract:

Clause Description / Wording

1.1.1.13 The Defects Liability Period is 12 months, measured from the date of the Certificate of
Completion.

1.1.1.14 The time for achieving Practical Completion is 36 months, calculated from the Commencement
Date.

1.1.1.15 The Employer is the Kouga Local Municipality.

1.1.1.16 The Employer’s Agent is represented by an employee duly authorised thereto in writing.

1.1.1.26 The Pricing Strategy is: Re-Measurable

1.2.1.2 The Employer's address for receipt of communications is:

Physical Address:

33 Da Gama Road
Jeffreys Bay

Postal Address:

P O Box 21

Jeffrey Bay

6330

Telephone: 042 200 8619
Facsimile: 086 529 7827

3.23 The Employer’s Agent shall obtain specific approval from the Employer before executing any of
his functions or duties according to the following Clauses of the General Condition of Contract:

New Clause 3.2.3.1 “For expenditure on the Contract to exceed the Contract Sum.”
Existing Clauses:

3.3.1 - Nomination of person as Employer’s Agent's Representative.

5.7.2 - Work at night as well as by day

5.8 — non-working times

5.12 - Granting of extension of time excluding Clause 5.12.2.2 (Abnormal climatic conditions)
5.13 - Reduction of penalty for delay.

5.14.2 - The issue of a Certificate of Practical Completion.

5.14.4 - The issue of a Certificate of Completion.

5.16.1 - The issue of a Final Approval Certificate.

6.3 — Variation Orders which may exceed R 20 000

6.6 - Instruction to expend on Provisional and Prime Cost Sums

6.11 - Adjustment of General ltems & Approval of Claims

8.2.2.2 - Order to repair and make good damage arising from any "excepted" risk.

3.24 The Employer’s Agent has been appointed as Agent on this contract, in terms of Clause 5 of the
Construction Regulations, 2014 as promulgated in terms of Section 43 of the Occupational
Health and Safety Act, 1993.

The duly appointed H&S Officials has been appointed as Client Agents on this contract, in terms
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Clause

Description / Wording

of Clause 5 of the Construction Regulations, 2014 as promulgated in terms of Section 43 of the
Occupational Health and Safety Act, 1993. The Principal Contractor shall perform a preliminary
assessment of the project generated H&S plan and submit such to the Employer for legal
compliance reassessment & verification / approval prior to any works commencing. The duly
appointed H&S Officials will be responsible for further monitoring and the auditing of the
approved H&S plan for legal compliance.

43.1

Add the following to the clause:

“For conventional construction works the Basic Conditions of Employment Act of 1997 (Act No
75 of 1997) shall apply and the minimum employment conditions which will apply shall be guided
by the latest Sectorial Determination: Civil Engineering Sector published from time to time.

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government Notice R63
of 25 January 2002, shall apply to works described in the Scope of Work as being labour
intensive and which are undertaken by unskilled or semi-skilled workers.”

“The Contractor shall comply with the Occupational Health and Safety Specification prepared by
the Employer in terms of the Construction Regulations, 2014 promulgated in terms of Section 43
of the Occupational Health and Safety Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before
commencement of the Works or any part thereof, be in the possession of an approved Health
and Safety Plan.”

4.3

Add the following at the end of Clause 4.3:

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section
37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter
referred to as 'the Act', that the following arrangements and procedures shall apply between
them to ensure compliance by the Contractor with the provisions of the Act:

The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the Regulations promulgated in terms of the Act.

The Contractor undertakes that all relevant duties, obligations, and prohibitions imposed in terms
of the Act and Regulations on the Contractor will be fully complied with. The Contractor accepts
sole liability for such due compliance with the relevant duties, obligations and prohibitions
imposed by the Act and Regulations and expressly absolves the Employer from himself being
obliged to comply with any of the aforesaid duties, obligations and prohibitions, with the
exception of such duties, obligations and prohibitions expressly assigned to the Employer in
terms of the Act and its associated Regulations.

The Contractor agrees that any duly authorised officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to monitor that the Contractor has
conformed to his undertakings as described in paragraphs (l) and (ii) above, which steps may
include, but will not be limited to, the right to inspect any appropriate site or premises occupied
by the Contractor, or any appropriate records or safety plans held by the Contractor.

The Contractor shall be obliged to report forthwith to the Employer and Employer's Agent any
investigation, complaint or criminal charge which may arise as a consequence of the provisions
of the Act and Regulations, pursuant to work performed in terms of this Contract, and shall, on
written demand, provide full details in writing, to the Employer and Employer’s Agent, of such
investigation, complaint or criminal charge.

4.3.4 The Contractor shall furthermore, in compliance with Constructional Regulations 2014 to
the Act:

Acquaint himself with the requirements of the Employer’s health and safety specification as laid
down in regulation 5(1)(b) of the Construction Regulation 2014 and prepare a suitably and
sufficiently documented health and safety plan as contemplated in regulation 7(1)(b) of the
Construction Regulation 2014 for approval by the Employer or his assigned agent. The
Contractor's health and safety plan and risk assessment shall be submitted to the Employer for
approval within fourteen (14) days after the Commencement Date and shall be implemented and
maintained from the Commencement of the Works.

The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2014, to ensure that the Contractor is compliant in
respect of his obligations. Failure by the Contractor to comply with the requirements of these
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Clause Description / Wording
Regulations shall entitle the Employer’'s Agent, at the request of the Employer or his agent, to
suspend all or any part of the Works, with no recourse whatsoever by the Contractor for any
damages incurred as a result of such suspension, until such time that the Employer or his agents
are satisfied that the issues in which the Contractor has been in default have been rectified."

53.1 The documentation required before the commencement of the Works is:

Health and Safety Plan (Refer Clause 4.3)

The Contractor shall deliver his health and safety plan, complete with Risk Assessment, in terms
of Regulation 5(1) of the Construction Regulations (2014).

Initial Programme (Refer Clause 5.6)

The Contractor shall deliver his Initial Programme of carrying out the Works.

Security (Refer Clause 6.2)

The Contractor shall submit a Performance Guarantee from an Insurance Company or Bank to
be jointly and severally bound with the Contractor, in accordance with the provisions of the Form
of Guarantee, in a sum equal to ten per cent (10%) of the Contract Sum. The wording of the
Guarantee shall be identical to the pro-forma provided under Clause C1.3: Form of Guarantee of
the Contract Data.

Insurance (Refer Clause 8.6)

The Contractor shall submit a “Letter of Confirmation” from the approved Insurance Company
certifying that:

that the applicable Contractor complies in full of all the requirements and stipulations of Clause
8.6 of the Conditions of Contract, as amended in the Contract Data and,

the Insurance Company will immediately notify the Employer of any changes or amendments to
the policy / policies and,

the Insurance Company will immediately notify the Employer of any non-payment or default
relating to the premiums and or policy / policies and,

the Insurance Company will immediately notify the Employer should any of the applicable
insurances expire or be cancelled before the issue of the "Certificate of Completion” or the “Final
Approval Certificate,” as the case may be.”

5.3.2 The documentation shall be submitted within 14 days from the Commencement Date.

5.33 Add the following to Clause 5.3.3 after the last sentence:

"The Contractor shall not commence working until they have an approved project specific health
and safety plan in terms of the Occupational Health and Safety Act 1993: Construction
Regulations 2014 and complied with the initial requirements thereof."

54.1 Between the wording "... Site,” and "the location ...." In the third line, add the following:
"Subject to the Contractor having an approved project specific health and safety plan in terms of
the Occupational Health and Safety Act 1993: Construction Regulations 2014 and complied with
the initial requirements thereof,"

542 Access to and possession of Site shall not be exclusive to the Contractor but as set out in the
Scope of Work and Site Information.

5.6.1 The Contractor shall deliver his Works programme within fourteen (14) days after the
Commencement Date.

5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with “outside normal
working hours.”

Normal working hours shall be those as stated in the applicable Sectoral Determination
applicable to a 5 (five) day week (Monday to Friday) from 07:00 to 17:00.

Non-working days are Saturdays and Sundays. Special non-working days are all applicable
gazetted public holidays, election day of the local government elections and national elections
(when applicable) and the year-end break.

For the purposes of this Contract the year-end break shall be as declared by SAFCEC.

The work done by the contractor should be done at hours of the day so as not to influence the
normal operation of the existing infrastructure in any manner.

5.8.3 Add the following new Clause:
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Clause

Description / Wording

“5.8.3
The additional cost of supervision and monitoring by the Employer or his representatives, outside
non-working times, in accordance with Clause 5.8.1 shall be for the Contractor’s account.”

51222

Add the following to Clause 5.12.2.2:

The time period specified as the time for completion includes allowances for delays and days on
which it is expected that work, on the critical path items of the Works, would be prevented due to
normal weather conditions such as wind, rainfall or the subsequent waterlogged condition.
Based on average weather conditions of wind, rain, and sunshine the allowances are actual and
consequential delays shall be as follows:

Three working days per month for the months of May to October

Two working days per month for the months of November to April

If the Contractor has been prevented by these weather conditions from working on the critical
path items of the works, then he must notify the Employer’s Agent in writing. The submission
shall be made within five calendar days of the resumption of work.

The Employer’s Agent shall upon considering all the relevant factors determine the extension of
time to be granted on the basis that an extension of time to the contract will only be granted if the
total number of days upon which work on the critical items was prevented, exceeds the total
number of days calculated in terms of the above allowance and considering the official contract
period as a whole.

The tendered sums of the appropriate time-related items shall be increased to take account of
the extensions of time granted.

5.12.2.4

In the event of any disruption which is entirely beyond the Contractor’s control, the only
compensation will be under the rates tendered for under items 1.2.8 through to 1.2.11.

5.12.3

Delete the entire subclause 5.12.3.

5125

Add the following to Clause 5.12
5.12.5 Critical Path Provision

A delay in so far as extension of time is concerned, will be regarded as a delay only if, on a claim
by the Contractor in accordance with the General Conditions of Contract, the Employer’s Agent
rules that all progress on an item or items of work on the critical path of the approved programme
for the execution of the Works by the Contractor, has been brought to a halt. Delays on normal
working days only, based on a working week, of five normal working days, will be taken in
account for the extension of time.

5.13.1

The penalty for failing to complete the Works is R1000 per day.

5141

The requirements for Practical Completion are that the Works reach a state of readiness, fit for
the intended purpose and occupation without danger or undue inconvenience to the Employer.

5.14.2

Issue of Certificate of Practical Completion
Replace "the Employer's Agent" in the second line with the following:

", the Contractor shall notify the Employer’s Agent, who shall inspect the works and the
Employer’s Agent"

5.14.4

Add the following to Clause 5.14.4:

“The work listed in terms of Clause 5.14.2 shall however be completed within 21 days from the
date of issue of the Certificate of Practical Completion.

Should the Contractor fail to complete all the work so listed within the stated period of 21 days,
the date of issue of the Certificate of Practical Completion shall be amended and extended in
respect of the outstanding work by the amount of additional time taken by the Contractor to
complete all such work.”

5.145.5

Delete the contents of Clause 5.14.5.5 and replace with:
“Insurance of the Works shall continue until the expiration of the Defects Liability Period, in terms
of the new Clause 8.6 contained in this Contract Data.”

5.16.3

The latent defect period is 10 years.

6.2.1

Replace the wording “as selected” in Clause 6.2.1 with “as stated.”
The security to be provided by the Contractor shall be:

a Performance Guarantee of ten per cent (10%) of the Contract Sum, plus
Retention Money amounting to five per cent (5%) of the Contract Price.
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Clause

Description / Wording

Retention monies due shall be subjected to Clauses 6.10.1.3 and 6.10.3.

The Performance Guarantee shall be from an approved Insurance Company or Bank to be jointly
and severally bound with the Contractor, in accordance with the provisions of the Performance
Guarantee.

The wording of the Performance Guarantee shall be identical to the pro-forma provided under
Clause C1.3: Performance Guarantee of the Contract Data

The time to deliver the Performance Guarantee is within fourteen (14) days after the
Commencement Date.

6.2.2

Replace the entire contents of Clause 6.2.2 with the following:

“If the Contractor fails in his obligations to provide the stated security within the period stated in
Clause 5.3.2, or if the Performance Guarantee shall differ from the pro-forma provided under
Clause C1.3: Performance Guarantee of the Contract Data, the Employer may terminate the
Contract in terms of Clause 9.2.”

6.2.3

Replace the entire contents of Clause 6.2.3 with the following:
“The Contractor shall ensure that the Performance Guarantee remains valid and enforceable
until the issue of the Certificate of Completion.”

6.5.1.2.3

The percentage allowance shall be seven percent (7%).

6.8.2

The value of the certificates issued shall be adjusted by applying a “Contract Price Adjustment
Factor” in accordance with the Contract Price Adjustment Schedule using the following values:
The value of “x” is 0,15

The values of the coefficients are:

a=0,30

b=0,25

c=0,40

d =0,05

The urban area nearest the Site is Port Elizabeth.

The base month is the month prior to which the tender closes.
Data for the Contract Price Adjustment Schedule

“L” is the “Labour Index” and shall be the Consumer Price Index for the Eastern Cape where the
Site is located and as published in the Consumer Price Index Statistical Release P0141,
Additional Tables, Table 14 of Statistics South Africa.

“P” is the “Plant Index” and shall be the Producer Price Index for Civil Engineering Plant — as
published in the Statistical Release P0151, Table 4 of Statistics South Africa.

“M” is the “Materials Index” and shall be the Producer Price Index applicable to the Civil
employer Ing industry as published in the Statistical News Release P0151 Table 3 of Statistics
South Africa (Note — Table 4 is applicable to Concrete Works and Roads and Earthworks
Projects).

“F” is the “Fuel Index” and shall be the Producer Price Index for Diesel at Wholesale Level for the
Coast area as published in the Statistical News Release P0151, Table 4 of Statistics South
Africa.”

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1

In subclause 6.10.1 delete "monthly".

6.10.1.5

The percentage advance on materials on site not yet built into the Permanent Works is 80%.

6.10.3

Replace the entire contents of Clause 6.10.3 with the following:

“Payment of the amounts referred to in Clauses 6.10.1.1, 6.10.1.2, 6.10.1.3 and 6.10.1.4 shall be
subject to a retention by the Employer of an amount (called the "retention money”), being the
percentage retention stated in the Contract Data, of the said amounts due to the Contractor, until
the retention money reaches the “Limit of retention money” stated in the Contract Data.”

The percentage retention shall be ten per cent (10%) and the “Limit of retention money” shall be
five per cent (5%) of the Contract Price, excluding Value Added Tax.

6.10.4

Replace the wordings “within 7 days” and “within 28 days” in Clause 6.10.4 with the wording
“within 5 working days: and "within 30 days".

6.10.6.2

Replace the contents of Clause 6.10.6.2 with the following:

Contract

93 C13

Part C1: Agreements and Contract Data Form of Guarantee

BID No. 126/2022




Clause Description / Wording
“No interest shall be payable to the Contractor upon any moneys retained or overdue in terms of
the Contract.”

6.11.1 Delete this clause.

7.8 The Defects Liability Period shall be twelve months, measured from the date of Certificate of
Completion.

7.2.1 Add the following at the end of Clause 7.2.1:
"Unless otherwise directed in writing by the Employer, all materials for the Permanent Works
shall be new and unused."

7.8.1 In subclause 7.8.1 delete the following:
"(fair wear and tear excepted)"

7.8.2.2 In subsubclause7.8.2.2 add the following:
", subject to such work being done on a written instruction by the Employer’'s Agent."

8.6 Delete Clause 8.6. and replace with the following:
Notwithstanding the provisions contained in the General Conditions of Contract regarding
insurance, and without limiting the obligations, liabilities and responsibilities of the Contractor in
any way whatsoever and on the understanding that the Contractor is not relieved from his
obligations towards the Employer regarding the provision (by the Contractor) of any other
insurances, the Employer shall effect and maintain for the duration of the Contract until the expiry
of the Defects Liability Period, including initial transit to the Contract site
Contract Works Insurance (including SASRIA Insurance) and
Public Liability (Third Party) Insurance
both in the joint names of the Employer and the Contractor (including all Sub-Contractors
whether nominated or otherwise), and those on whose behalf the Employer has authority to
arrange insurance. The Contractor shall pay for all deductibles incurred as a result of claims
made under the Contact.
The Policy will be subject to the normal Terms, Exceptions and Conditions applicable to such
insurance and will provide the following cover:
Section 1 — The Contract Works
The Contract Works to be undertaken in terms of the Insured Contract, including all temporary
works erected or in the course of erection and all materials for incorporation therein.
“Temporary Works” shall mean all constructional aids, equipment, or structures (not being part of
the permanent works) used or intended for use on the Insured Contract and which

(a) do not comprise mobile plant,
the Insured does not intend to remove from the Contract Site on completion of the Contract,
and/or
have no residual value at the completion of the Contract (other than scrap value) solely due to
their specialized nature,
to the extent that the value has been included in the Contract price.
Surrounding property (as defined in the Policy) not included in nor forming part of the property
insured under Item 1 above.
Section 2 — Contract Liability
Indemnity against the insured party’s legal liability in the event of accidental death of or injury to
third party persons and/or accidental loss of or damage to third party property arising directly
from the execution of the contract.
THE SUMS INSURED/LIMIT OF LIABILITY
Section 1 — CONTRACT WORKS
(a) Property insured under Section 1(a) The Contract Works
The Agreed and Accepted Contract Value (subject to a maximum of R100M) in respect of any
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Clause Description / Wording
one Contract plus a maximum of 25% escalation, unless the Insurers’ agreement to amend these
limits is obtained in writing.
(b) Property insured under Section 1(b) Surrounding Property R2,500,000 each and every
loss
SECTION 2 - CONTRACT LIABILITY
Limit of Indemnity R10 000 000 (Ten Million Rand) for any one occurrence or series of
occurrences arising out of one event.
EXCLUDED CONTRACTS
The following Contracts are specifically excluded from the “blanket” cover arranged by the
Employer, and insurance cover will not be arranged by the Employer. The Employer shall
arrange with the Insurer for specific insurance cover for these contracts and shall confirm such
arrangement and all specific Terms & Conditions of such policy with the Contractor in writing.
Any Contract with a Contract Price at award of over R100,000,000
Any Contract with a construction period at award exceeding 24 months
Any Contract with a Maintenance or Defects Liability Period exceeding 12 months
Any Contract involving
4.1 Underground Mine or Colliery Working’
4.2 Tunnelling
4.3 Foul Berthing
4.4 Stevedoring Work
4.5 “Wet” work at or about or connected with dams, docks, harbours, piers, breakwaters
or otherwise involving construction in water
THE DEDUCTIBLES
The first amount payable by the Insured in respect of each and every occurrence giving rise to a
claim under the Policy shall be as follows:
STANDARD BUILDING CONTRACTS
Description Existing Renewal
Gross rate Excess Gross rate Excess
Contract Value up to 0.205% R 10,000 0.205% R 10,000
Al R10M
Contract Value above o o
A2 R10M up to R25M 0.255% R15,000 0.255% R15,000
A3 | ContractValue above | g Hggo, R25,000 0.255% R25,000
R25M
CIVIL & all other CONTRACTS
Description Existing Renewal
Gross rate Excess Gross rate Excess
Contract Value up to 0.350% 0.25% of 0.350% R 10,000
R1M claim
minimum
B1 R10 000
Canals/water channels
& bridges R35,000
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Clause Description / Wording
Contract Value above 0.350% 0.25% of 0.350% 0.25% of
R1M up to R5M claim claim
minimum minimum
B2 R20 000 R15,000
Canals/water channels Minimum
& bridges R35,000 R35,000
Contract Value above 0.350% 0.25% of 0.350% 0.25% of
R5M claim claim
minimum minimum
B3 R50 000 R50,000
Canals/water channels R50,000
& bridges
(©) Liability Risks
Liability limit: R10,000,000
Description Existing Renewal
Gross rate Excess Gross rate Excess
All Contracts 0.10% R25,000 in 0.15% R25,000 in
respect of loss respect of loss
or damage or damage
caused by Fire caused by Fire
and damage to and damage to
Underground Underground
Services. Services.
R20,000 in R10,000 in
respect of all respect of all
other losses. other losses.
(D) SASRIA
Rate: 1.00%
The Employer will pay all premiums in connection with the insurance affected by the Employer.
In the event of any occurrence which is likely to give rise to a claim under the insurance arranged
by the Employer, the Contractor or sub-Contractor shall in addition to any statutory requirement
or other requirements contained in the Conditions of Contract, immediately notify the Employer’s
Insurance Brokers by telephone or in writing giving the circumstances, nature and an estimate of
the loss or damage;
complete a Claims Advice Form available from the Insurance Brokers to whom the form shall be
returned without delay — a copy shall be sent to the Employer’s Agent.
negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers,
subject to the settlement being approved by the Employer.
The Employer and Insurers shall have the right to make all and any enquiries, either on the site
or elsewhere, as to the cause and results of any such occurrence and the Contractor shall give
full facilities for carrying out such enquiries.
Any amount which becomes payable as a result of a claim by the Contractor under the insurance
effected by the Employer shall be paid net of the deductibles to the Employer, who shall pay the
said amount to the Contractor upon rectification, repair or reinstatement of the loss or damage,
but this provision shall not in any way affect the Contractor’s obligations, liabilities and
responsibilities in terms of the Contract.
Submission of a Tender shall be deemed as acceptance by the Contractor that he is satisfied
with the scope of the insurances effected by the Employer.
The Contractor and/or Sub-Contractor shall provide, as a minimum, the following:
Proof of registration with the Department of Labour as an employer, in terms of the
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Clause

Description / Wording

Compensation for Occupational Injuries and Diseases Act 1993, as amended

Common Law Liability Insurance for the duration of the Contract Period and with a minimum
Limit of Indemnity of not less than R1 000 000 for any one accident.

Insurance on an All-Risks basis for construction plant, equipment, and other things (except those
intended to incorporation into the works) brought onto the site to the full value of such
construction plant, equipment, and other things.

Motor Vehicle Liability Insurance, comprising a minimum of Balance of Third-Party motor risks,
including Passenger Liability, subject to a minimum limit of R2,5 million.

Where the Contract involves manufacturing and/or fabrication of the works or part thereof at
premises other than the site, the Contractor shall satisfy the employer that all materials and
equipment for incorporation in the works are adequately insured during manufacture and/or
fabrication. In the event of the Employer having an insurable interest in such works during
manufacture or fabrication, then such interest shall be noted by endorsement to the Contractor’s
Policies of Insurance.

Imported equipment or component parts or materials to be supplied in terms of this Contract
which require any process of assembly or finishing in South Africa prior to delivery to the site are
to be insured by the Contractor up to the commencement of transit to site of the assembled or
finished equipment, component parts or materials, unless special arrangements are made with
the Employer.

These insurances shall be maintained in force for the duration of the Contract, including any
Defects Liability Period and in respect of Sub-Contractors, the Contractor shall be deemed to
have complied with the provisions of the requirements relating to insurance by ensuring that the
Sub-Contractors have affected such insurance.

The Contractor may affect, at his own cost, any insurance additional to that affected by the
Employer which he deems necessary in his own interests. The Employer reserves the right to
call for full information regarding such insurances.

The insurances to be provided by the Contractor and Sub-Contractor shall be affected with
Insurers and on terms approved by the Employer (which approval shall not be unreasonably
withheld) and the Contractor shall, if required by the employer, produce to the employer the
Policy or Policies of insurance and the receipts for payment of the current premiums.

If the Contractor fails to effect and keep in force the insurances referred to, then the employer
may effect and keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and, from time to time, deduct the amount paid by the Employer from
any monies due or which may become due to the Contractor or recover same as a debt from the
Contractor.

where the Contractor is responsible for the appointment of Sub-Contractors, then the Contractor
shall

ensure that potential and appointed Sub-Contractors are aware of the whole content of this
Special Conditions of Contract Clause; and

Ensure the compliance of Sub-Contractors with this Special Conditions of Contract clause, where
applicable.

The Contractor warrants that he shall give all notices and shall observe all the Terms and
Conditions and requirements of all insurances applicable to this Contract.

9.14

Replace the contents of Clause 9.1.4 with the following:

“Up to the time of termination of the Contract by either party in terms of this Clause, or until the
Contractor gives notice in terms of this Clause to terminate the Contract and the Contractor is
precluded from exercising his right to terminate the Contract because the Employer agrees to
bear any resultant additional costs provided for in Clause 9.1.2.2 hereof, the Contractor:

will be entitled to an extension of calendar time for working days lost as may be approved by the
Employer’'s Agent, and

will be reimbursed the cost of delays per working day, where the number of working days will be
determined pro rata the effect the delays have on the progress of the work as agreed with the
Employer’s Agent. Payment in full and final settlement will be made at the rates tendered for the
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97 C13

Part C1: Agreements and Contract Data Form of Guarantee

BID No. 126/2022




Clause Description / Wording

payment items specially provided in the Bill of Quantities

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only to a certain
portion of the contract, the Employer's Agent will decide after consulting the Contractor, to what
extent the contract as a whole is affected and whether or not a claim in terms of this Clause can
be submitted.

No payment will be made in terms of this Clause after the expiry of the Due Completion Date.

10.3.2 Dispute resolution shall be by amicable settlement.

10.5.1 Dispute resolution shall be by ad-hoc adjudication.

10.5.3 The number of Adjudication Board Members to be appointed is one (1).

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall be by
arbitration.

10.11 Add the following additional clause:

“Details to be confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and
confidential (save in so far as may be necessary for the purposes hereof) and shall not publish or
disclose the same or any particulars thereof in any trade or technical paper elsewhere without
the prior written consent of the Employer’'s Agent.”
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause Description / Wording
1.119 The Contractor is:
1212 The Contractor’s address for receipt of communications and notices is:

Address (Postal):

Telephone Number (WOrk): ... e

Telephone Number (After HOUrS): ....ouuninieii e

Facsimile NUMDEI: ... e

Electronic Mail Address (E-mail): .......c.ooiiiiiiii e
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C1.3 Form of Guarantee

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

BLC10T= 1= 11 (o] A 0 (=T L PP U PP PP
B 0175 (0= T Vo (o | =TS SRR

"Employer" means: Kouga Local Municipality
B Ofo] g1 = Tox (o] Al 1 T=T=T o - SO TR

" Employer’'s Agent " means JG AFRIKA (Pty) Ltd

“Works” means: BID No. 126/2022: RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A
PERIOD OF THREE YEARS

"Site" means: The site as defined in Clause 1.1.1.29 of the General Conditions of Contract .............ccceeeeeeeiiiiviiiieeeeeeeeiennnn,

"Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

"Contract Sum" means: The accepted amount iNCIUSIVE OF taX OF R.....cooiiiiiiiiiiiii e
F N Lo o T TR0 {0 PP TP TP PR
"Guaranteed Sum" means: The maximum aggregate amount Of R.........oooiiiiiiiiiiiiiie e
F N Lo 10 o AT TR0 (o T PP P PP RPPPPPPP
B (o1 VA D= (= 1 01T Lo PP PP UPP R RUPPPPPPRPTN
CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of Completion
of the Works as defined in the Contract.

PERFORMANCE GUARANTEE
1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.
2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee

and up to and including the Expiry Date or the date of issue by the Employer's Agent of the Certificate of
Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The
Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the
Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:
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3.1

3.2

4.1

4.2

4.3

51

5.2

53

10.

11.

12.

13.

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship.

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid.

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer
the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer
to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand
stating that:

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that
the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and
5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of
this Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made
by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the
first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after
no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the
Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a
liquid document for the purposes of obtaining a court order.
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14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that
the amount of the claim may exceed the jurisdiction of the Magistrate's Court.
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ANNEXURE
LIST OF APPROVED FINANCIAL INSTITUTIONS
The following financial institutions are currently approved for issue of contract guarantees to the Municipality:

National Banks:

ABSA Bank Ltd.
FirstRand Bank Ltd.
Investec Bank Ltd.
Nedbank Ltd.

Standard Bank of SA Ltd.

International Banks (with branches in SA):
Barclays Bank pilc.

Citibank nan

Credit Agricole Corporate and Investment Bank
HSBC Bank plc.

JP Morgan Chase Bank

Societal Generale

Standard Chartered Bank

Insurance companies:

ABSA Insurance

Coracle sat

Compass Insurance Co.
Constantia Insurance Co.

Credit Guarantee Insurance Co.
Guardrisk Insurance Co.

Hollard Insurance Company Ltd.
Home Loan Guarantee Co.
Infiniti Insurance Limited
Lombard Insurance

Mutual & Federal Insurance Co.
New National Assurance Co.
Regent Insurance Co.

Rennase Insurance Company Ltd.
Santam Limited

Zurich Insurance Co.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C1.4 Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN KOUGA LOCAL MUNICIPALITY (HEREINAFTER
CALLED THE “EMPLOYER”) AND

(Contractor/Mandatary/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS
AMENDED.

L e , representing

............................................................................................................................... , as an employer

in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed,
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational
Health and Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an
approved licensed compensation insurer.

COID ACT REgISLration NUMDBET: ........uiiiiiiiiie ettt e e sttt e e ettt e e s aae e e e e aste e e e ettt e e e anaeeeesntseeeabeeeesanneeeesnnneeas

OR COMPENSALION INSUIBI.  ...iiiieeie ittt ettt ettt e ekt e et e e s bt e e e as b et e e aa b et e oo s e et e e as b et e e aab e et e e mn e e e e aabe e e e abbe e e e nnneeeanreees

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA
and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations
as well as the Employer’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are
adhered to as far as reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an occupational health and
safety agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and
undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at .....cooeeiiiiiiie e ONthe. oo day Of..eeeriieieee 20....
Witness Mandatary

Signed at ......cceeeiiiiiiin onthe......ccoooviiiie, day Of...cooeiiiiiiii 20 ....
Witness for and on behalf of

Kouga Local Municipality
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section
16(2), a copy of such assignment shall immediately be provided to the representative of the Employer as
defined in the Contract.

2. All work performed on the Employer’s premises shall be performed under the supervision of the construction
supervisor who understand the hazards associated with any work that the Contractor performs on the site in
terms of Construction Regulations 2014.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety
aspect pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and
Safety Act and that he, his employees, and any sub-contractors, comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times
where necessary and shall be appropriate to the work being undertaken.

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by
the Contractor to the Department of Labour and the Employer.

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of
the Occupational Health and Safety Act and into any incident involving a Contractor and/or his employees
and/or his sub-contractor/s.

11. No use shall be made of any of the Employer's machinery/plant/equipment/substance/personal protective
equipment or any other article without prior arrangement and written approval.

12.  No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being
under the influence of alcohol or any other intoxicating substance shall not be permitted access to or allowed
to remain on the site.

13.  Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be
presented to the Employer.
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KOUGA LOCAL MUNICIPALITY

BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

C1.5 Protection of the Environment Declaration

The Contractor will not be given right of access to the Site until this form has been signed.

BID NO.: 126/2022
CONTRACT TITLE: RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

4.1

4.2

Signed

......................................................................... {Contractor} record as follows:

I/ we, the undersigned, do hereby declare that I/ we am/ are aware of the increasing requirement by society
that construction activities shall be carried out with due regard to their impact on the environment.

In view of this requirement of society and a corresponding requirement by the Employer with regard to this
Contract, I/ we will, in addition to complying with the letter of the terms of the Contract dealing with protection
of the environment, also take into consideration the spirit of such requirements and will, in selecting
appropriate employees, plant, materials and methods of construction, in-so-far as I/ we have the choice,
include in the analysis not only the technical and economic (both financial and with regard to time) aspects
but also the impact on the environment of the options. In this regard, I/ we recognise and accept the need to
abide by the “precautionary principle” which aims to ensure the protection of the environment by the adoption
of the most environmentally sensitive construction approach in the face of uncertainty with regard to the
environmental implications of construction.

I/ ' we declare that I/ we have read and understood the contents of the Environmental Management
Programme (which is comprised of the Environmental Management Specification and its Annexures) for this
Contract, and that I/ we understand my/our responsibilities in terms of enforcing and implementing the
Environmental Management Programme. I/ we also declare that I/ we have made appropriate provision in my/
our pricing of the Bills of Quantities items for the Environmental Management Programme.

I/ we acknowledge and accept the right of the Employer to deduct, should he so wish, from any amounts due
to me/ us, such amounts (hereinafter referred to as fines) as the Employer’s Agent shall certify as being
warranted in view of my/ our failure to comply with the terms of the Contract dealing with protection of the
environment, subject to the following:

The Employer’s Agent, in determining the amount of such fine, shall take into account, inter alia, the nature of
the offence, the seriousness of its impact on the environment, the degree of prior compliance/non-compliance,
the extent of the Contractor's overall compliance with environmental protection requirements and, in
particular, the extent to which he considers it necessary to impose a sanction in order to eliminate/reduce
future occurrences

The Employer’s Agent shall, with respect to any fine imposed, provide me/ us with a written statement giving

details of the offence, the facts on which the Employer's Agent has based his assessment and the terms of
the Contract (by reference to the specific clause) which has been contravened.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C2.1 Pricing Instructions

Pricing Instructions mean the criteria as set out below, read together with all Parts of this contract document, which it
will be assumed in the contract, that the tenderer has taken into account when developing his prices.

1.

10.

11.

12.

Contract 108 c21
Part C2: Pricing Data

Measurement and payment shall be in accordance with the relevant provisions of Clause 8 of each of the SANS
1200 Standardised Specifications for Civil Engineering Construction referred to in the Scope of Work. The
Preliminary and General items shall be measured in accordance with the provision of SANS 1200-A, General.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised
Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the
Scope of Work, set out what ancillary or associated activities are included in the rates for the operations
specified. The short descriptions of the items of payment given in these Bills of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under each item appear
in the Scope of Work.

Should any requirements of the measurement and payment clause of the applicable Standardised Specification,
or the Scope of Work, conflict with the terms of the Bills of Quantities, the requirements of the Standardised
Specification or Scope of Work, as applicable, shall prevail.

The clauses in a specification in which further information regarding the bill item appears, are given under
"Reference clause" in the Bills of Quantities. The reference clauses indicated are not necessarily the only
sources of information in respect of billed items. Further information and specifications may be found elsewhere
in the contract documents. Standardised Specifications are identified by the letter or letters which follow SANS in
the SANS 1200 series of specifications, e.g., G for SANS 1200 G.

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for
waste.

The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the
Contractor will be required to undertake whatever quantities may be directed by the Employer’s Agent from time
to time. The Contract Price for the completed contract shall be computed from the actual quantities of work done,
valued at the relevant unit rates and prices.

The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work
described under the several items. Such prices and rates shall cover all costs and expenses that may be
required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges
and profit. Reasonable prices shall be inserted, as these will be used as a basis for assessment of payment for
additional work that may have to be carried out.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or
not. An item against which no price is entered will be considered to be covered by the other prices or rates in the
Bills of Quantities. A single lump sum will apply should a number of items be grouped together for pricing
purposes.

Except where rates only are required, insert all amounts to be included in the total tendered price in the "Amount"
column and show the corresponding total tendered price.

It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing date for
tender. (Refer to www.stanza.org.za or www.iso.org for information on standards)

Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs
associated therewith are deemed to have been provided for and included in the unit rates and sum amount
tendered such items.

Reasonable compensation will be received where no pay items appear in respect of work required in the Bills of
Quantities in terms of the Contract and which is not covered in any other pay item.

The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be used
in these Bills of Quantities are as follows:
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CORRECTION OF ENTRIES MADE BY TENDERER

millimetre

metre

kilometre

square metre
square metre-pass
hectare

cubic metre

cubic metre-kilometre
litre

kilolitre
megapascal
kilometre-pass
kilopascal

h

kg

t

No.

sum

MN
MN.m

P C sum
Prov sum
%

kW
R/only
W/day

hour

kilogram

tonne (1000 kg)
number

lump sum
meganewton
meganewton-metre
Prime Cost sum
Provisional sum
percent

kilowatt

Rate only
Workday

Any entry made by the Tenderer in the Price Schedule, forms, etc, which the tenderer desires to change,
shall not be erased or painted out. A line shall be drawn through the incorrect entry and the correct entry

shall be written above in black ink and the full signature of the Tenderer shall be placed next to the

correction.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE
YEARS

C2.2 Bills of Quantities
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SECTION 1:

PRELIMINARY AND GENERAL

ITEM PAYMENT
NO REFERS DESCRIPTION UNIT QTY RATE AMOUNT
SECTION 1: PRELIMINARY & GENERAL
1.1 SANS 1200 A |SCHEDULED FIXED-CHARGE AND VALUE RELATED ITEMS
111 PSA 8.3.1 Contractual Requirements Sum 1
8.3.2 Establishment of Facilities on the Site:
SANS 1200 A |Facilities for the Contractor
112 8.3.2.2 (a) Site Offices Sum 3
1.1.3 8.3.2.2 (b) Workshops & Storage Sheds Sum 3
114 8.3.2.2(d) Living accommodation Sum 3
1.15 8.3.2.2 (e) Ablution and latrine facilities with wash hand basins and taps Sum 3
1.1.6 8.3.2.2(f) Tools and equipment Sum 3
117 8.3.2.2(g) Water supplies, electrical power and communications Sum 3
1.18 8.3.2.2 (i) Access Sum 3
1.19 8.3.2.2(j) Plant Sum 3
1.1.10 PSA8.3.2.2 (k) |Rain gauge Sum 3
Removal, clean and rehabilitate of Contractor's camp and site
1.1.11 PSA 8.3.9 establishment, including offices, container facilities, fencing, materials, Sum 3
ablutions, fuel supply, etc.
Relocation of Contractors Site camp and plant from Jeffreys Bay tothe
1.12 .
following towns and back:
1.12.1 Humansdorp Sum 3
1.12.2 St francis and Cape St Francis Sum 3
1.12.3 Loerie Sum 3
1.12.4 Hankey Sum 3
1125 Patensie Sum 3
1.12.6 Thornhill Sum 3
1.2 SANS;;()O A SCHEDULED TIME-RELATED ITEMS
121 PSA 8.4.1 Contractual Requirements Month 36
PSA 8.4.2 Operation and Maintenance of Facilities on Site for:
84.21 Facilities for Engineer:
1.2.2 PSAB 3.1 Contract Name boards Month 36
8.4.2.2 Facilities for Contractor:
Main Site establishment for major works estimated at 6 months
per year for 3 year period:
123 8.4.2.2 (a) Site Offices, all towns. Month 18
1.24 8.4.2.2 (b) Workshops and Storage Sheds, all towns. Month 18
125 8.4.2.2 (d) Living Accommodation, all towns. Month 18
126 8.4.2.2 (e) Ablution and Latrine Facilities, all towns. Month 18
1.2.7 8.4.2.2 (f) Tools and Equipment, all towns. Month 18
128 8.4.2.2(g) Water, Electricity, Communications Month 18
129 8.4.2.2 (i) Access, all towns. Month 18
1.2.10 8.4.2.2 (j) Plant, all towns. Month 18
1211 PSA8.3.2.2 (k) |Rain gauge, all towns. Month 18
1.2.12 PSA 5.9 Traffic Accommodation at all roads where work will take place. Month 36
PSA8.4.3 Supervision for Duration of Construction (Refer to Min Requirementsin Month 18
Clause F2.1.4.3) :
1213 8.4.4 Company and Head Office overhead costs for the Duration of theContract. Month 36
1214 PSA 8.4.5.1 |Provision of Security Personnel. Month 36
1215 Reduced establishment for major works estimated at 6 months
- per year for 3 year period:
Maintaining of reduced site facilities and plant for small works including
1.2.15. L . .
1 pothole repairs, installation of kerbs, etc. for additional 6months per year Month 18
Note: The combined amounts for Fixed and Time-Related
charges tendered, in accordance with Clauses PSA 8.3.1 and
PSA 8.4.1 may not exceed twenty percent (20%) of the total
tendered contract sum excluding contingencies and VAT.
TOTAL CARRIED FORWARD
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SECTION 1: PRELIMINARY & GENERAL

ITEM
NO PAYMENT
REFERS DESCRIPTION UNIT QTY RATE AMOUNT
BROUGHT FORWARD
13 PSA 8.5 SUMS STATED PROVISIONALLY BY THE EMPLOYER
131 Repair and / or relocate damaged unknown sewer, water, stormwater,etc. Prov 1
" services (Provisional). Sum
1.4 PSA 8.7 DAYWORKS
No Dayworks shall be paid unless pre-approved by Engineer in
Rates to include all employment costs and profit for:
a) Labour:
1.4.1 (W) Unskilled General Worker (Task Grade 1) hr 300
1.4.2 (W) Semi-skilled (Task Grade 3) hr 200
143 (L1 Operators (Task Grade 4) hr 200
145 (Ln Construction Foreman (Task Grade 7) hr 200
b) Plant:
1.4.6 Mechanical Asphal Paver hr 20
1.4.7 15 ton pneumatic tyre roller hr 30
1.4.8 10 ton double drum vibratory steel wheel roller hr 30
1.4.9 12 ton static steel wheel roller hr 40
1.4.10 Low bed hr 40
1.4.11 Pedestrian roller hr 40
1.4.12 Concrete mixer hr 20
1.4.13 10 ton tipper truck hr 100
c) Travelling :
1.4.14 Low bed km 120
1.4.15 Large trucks > 22 ton km 100
1.4.16 Small trucks > 22 ton km 200
1.4.17 3t Delivery vehicle km 200
1.4.18 Standard LDV km 800
1.4.19 Grader travel km 50
1.5 PSA 8.3.5 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND THE
Compliance with the OHS Act 1993 and Construction Regulations,
2014. The Contractor's rate shall include full compensation for
complying, amongst other, with the following provisions:
151 Contractor's initial obligations in respect of the Occupational Health s 1
~ and Safety Act and Construction Regulations 2014 um
Contractor's time related obligations in respect of the Occupational
152 Health & Safety Act and Construction Regulations Month 3
153 Provision of full time Construction Safety Officer Month 36
The list of OH&S Obligations scheduled above are not necessarily
complete and shall not limit the Contractor's obligation in terms of the
Construction Regulations, 2014 and Section C3.5: H&S
Requirements and Procedures.
1.6 QUALITY ASSURANCE PLAN
16.1 Provision for the development of a Quality Assurance Plan Sum 1
Provision for the implementation and management of the QualityAssurance
1.6.2 . Month
6 Plan for the duration of the Contract. ont 3
1.7 PSA 8.3.6 |ENVIRONMENTAL AWARENESS
. - . Prov
171 Attend Environmental awareness training and Inductions Sum 1
17.2 Compliance with environmental management specification, for the Prov 1
o duraton of the Contract. Sum
TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 2: ROADWORKS

It _— . .
,\?g] Payment Description Unit Quantity Rate Amount R
2 SECTION 2: ROADWORKS
21 CLEARSITE
8.2.1 Clear and grub
211 (a) Broom cleaning of street surface m? 68,000
SANS1200
23 ME SUBBASE
Construct G6 / G7 quality subbase with material from cut and select(and
8.3.3 screen as necessary), from existing road excavation, compacted to 95% of
mod. AASHTO maximum density:
231 (a) 150mm thick layer in roadways m3 300
SANS 1200
24 ME BASE
Construct G4 quality Base layer with material from cut and select(and
833 screen as necessary), from existing road excavation, compacted to 97%
of mod. AASHTO maximum density:
2.4.1 (a) 100mm thick layer in roadways m?3 300
25 SAI\'I\/S”j.ZOO ASPHALT BASE AND SURFACING
2,6 8.5.3 TACK COAT
2.6.1 Tack coat using 30% stable mix emulsion. m?2 68,000
2.7 SLURRY SEAL
271 Coarse aggregate slurry seal m? 5,000
2.8 CAPE SEAL
281 13,2mm aggregate, fog spray and fine slurry m?2
(Binder 65% spray-grade cationic emulsion
29 HOT PREMIX
Continuously graded medium Type Iva hot premix surfacing placedwith a
mechanical paver, using 60/70 pen grade bitumen at 25mm thickness m? 68,000
210 855 VARIATION IN QUANTITIES OF PRIME AND BITUMINOUS
. o BINDERS
2.10.1 (a) MC 30 cutback bitumen t
2.10.2 (b) 65% spray grade emulsion t
211 855 VARIATION IN QUANTITIES OF AGGREGATE
2.12 MH85.9 [SAWCUTS
2121 (a) Cutting asphalt, 25mm thick m 300
2122 (b) Cutting pavement layers, 100 mm thick m 300
2123 MH 85.10 |Cleaning the joints with compressed air m 300
Extra-over Item for the transportation (long haul) of bitumen from
2124 MH85.12 outside the Kouga Municipal area. Sum
2.13 POTHOLES AND SURFACE REPAIRS
2131 Pothole repairs complete as per C3.7, Annexure 2, Par 14 for sizes:
21311 a) 0.1m2 - 0.5m2 m? 500
2.13.1.2 b) 0.501m2 - 5m2 m?2 500
Total Carried Forward
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SECTION 2: ROADWORKS

ftem [ Payment | Description [ Unit T Quantity | Rate AmountR
Brought Forward
SAN'\SAJKZOO KERBING AND CHANNELING
CONCRETE KERBS AND CHANNELS
2.14 821 PRECAST CONCRETE KERBING
(a) Barrier Kerb, SANS - Fig 7.
2.14.1 (i) Straights m 200
2.14.2 (ii) Curves, 1m to 5m radius m 200
2.14.3 (iii) Curves, 5m radius and larger. m 200
215 8.22 PRECAST CONCRETE KERBING CHANNELLING
: - COMBINATION
(a) Mountable kerb (Channel Type)
2151 (i) Straights m 200
2152 (ii) Curves, 1m to 5m radius m 200
2153 (iii) Curves, 5m radius and larger. m 200
2.16 8.24 DEPRESSED KERBS
2.16.1 (a) Depressed kerbs at pedestrian crossings m 200
217 IN-SITU TRANSITIONS
MK 8.2.16 |Concrete Class 25 transitions, 2m long between:
2171 (a) Barrier Kerb (Fig 7) and Mountable (Channel-type) kerb No 10
Cast in-situ concrete (15 MPa) for parking embayment bullnoses
2.17.2 MK 8.2.17 and curves m? 10
SA’\SJZOO ANCILLARY ROADWORKS
2.18 8.3 PERMANENT ROAD SIGNS
Supply and install all statutory high-reflective Road Signs, and the
8.3.6 like, supplied and erected complete with soil-cement. All road signsto
fully comply with the SADC-RTSM guidelines :
2.18.1 (a) Regulatory Stop sign (R1), 600mm diameter No 5
2182 (b) Warning sign (W-series), 900mm sides No 5
2183 (c) Danger plate sign (W401), 600mm x 150mm No 5
2.18.4 (d) Danger plate sign (W402), 600mm x 150mm No 5
2.185 (e) Additional Road Signage on approval P.Sum
8.37 Dismantling and re-erection of road signs having a surface area of:
2.18.6 (a) Up to 2m2 No 15
8.37 Dismantling and storing of road signs having a surface area of: No 15
2.18.7 (a) Up to 2m2
Total Carried Forward
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SECTION 2: ROADWORKS

lt’\?;n Payment | Description | Unit | Quantity | Rate Amount R
Brought Forward
2.19 8.4 ROAD MARKINGS
Supply and apply SANS approved high quality / high reflective Road Pait
MM 8.4.1 with glass-beads, including setting out and pre-marking.All Markings
o shall fully cimply with the applicable SADC -RTSM
guidelines.
(a) White lines (broken or unbroken) :
219.1 (i) 100mm wide m 1,000
2.19.2 (ii) 300mm wide m 1,000
2.19.3 (b) White characters and symbols m?2 30
(a) Yellow lines (broken or unbroken) :
2.19.4 (i) 100mm wide m 1,000
2.19.5 (ii) 300mm wide m 1,000
2.19.6 (b) White characters and symbols m?2 30
2.19.7 MM 8.4.6 [Reinstate road markings at the end of the maintenance period. Sum
2.20 SPEEDHUMPS
Construction of Speedhumps complete, as detailed on Drw
2201 DRWG-001. Signage and Road markings measured No.off 30
elsewhere.
2.20.2 Extra Over 2.20.2 longer or shorter m 200
201 _Sup_ply and fix Solar-powered reflective flickering Cat-eyes where No.off 50
indicated.
TOTAL CARRIED FORWARD TO SUMMARY
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SUMMARY OF SCHEDULE OF QUANTITIES

DESCRIPTION OF WORK SCOPE SECTIONS

RATE

TENDER
AMOUNTS

SECTION 1: PRELIMINARY & GENERAL

SECTION 2 : ROADWORKS

SUB-TOTAL TENDER AMOUNT (A) - excl VAT

ESCALATION (5% of Sub-Total A)

5.0%

SUB-TOTAL (B)

VALUE ADDED TAX (15% of Sub-total B)

15.0%

TOTAL TENDER AMOUNT (incl VAT) - TO FORM OF OFFER

Contract 116
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE
YEARS

C3.1 Description of the Works

STATUS

In the event of any discrepancy between the Scope of Work and any part of the SANS 1200 Standardized Specifications, the
Bill of Quantities or the Drawings, the Scope of Work shall take precedence and prevail in the Contract.

C3.1.1. EMPLOYER'S OBJECTIVE

The employer’s objective is to reseal roads in the entire municipal area. This maintenance will increase the useful life of the
roads.

C3.1.2. OVERVIEW OF THE WORKS

The employer’s objective is to reseal roads in the entire municipal area. This maintenance will increase the useful life of the
roads.

The primary objective of the project is to reseal roads.
C3.1.3. EXTENT OF THE WORKS

The Works to be carried out by the Contractor under this Contract comprise mainly of the following:
e Pothole and road surface repair

e Resealing of roads

e Auxillary roadworks,

e  Speed humps

The roads to be resealed or maintained are as follows:

Humansdorp:

Olienhout Street Boskloof
Piet Uys Street Town
Hoffman Street Gill Marcus
Pelican Street Gill Marcus
Zakhe Street Kwanomzamo
Jeffreys Bay:

Blombos Street Wavecrest
Beefwood Street Wavecrest
Dogwood Street Wavecrest
Diaz Street CBD

Diaz Beachfront CBD
Nerita Street C-Place
Omdraai Street C-Place
Jacana Street Aston Bay
Cormorandt Street Aston Bay

Johan Muller
Joey Fourie Street

St Francis Bay:

Grande Comore Street

Harbour Road
Assisi Street

Contract
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Loerie:
Judy Street
Marlene Street

Patensie:

Road to Citrus area
Du Plessis Street
Protea Street

Hankey:

Main Street
Dahlia Street
Damon Street

Cape St Francis:

St Francis Way

President Reitz

Oyster Bay:

Kabeljou (into Roman)

Roman Street.

The appointment of a Contractor will be for a three year period. It is envisaged that the reseal portion of the project be done
over a six month period for each of the three years. The main site camp and machinery will have to be in place for this 6
month per year period. The outstanding 6 months for each year the main scope of the work will be reduced to pothole
repairs and smaller works. A reduced plant contingent will be applicable for this 6 month period.

In the Schedule of Quantities, allowance is made for a main site establishment of 6 months per year for major reseal works,
and a reduced site establishment of 6 months for the smaller works (excluding major reseal work).

The main site camp must be in Jeffreys Bay. Allowance is made for the relocation of plant etc to areas in the Kouga Area.

Construction methods must be such that no property or life is endangered. The employer accepts no responsibility for work
that is done outside the site boundaries without the Employer’s approval.

Sulfficient photos of structures, walls and areas that have to be crossed must be taken by the Contractor and handed over to
the Employer before such operations commence.

The Contractor must program his work in such a way that no construction is to be done during the holiday season and public
holidays.

The above description is not necessarily complete and shall not limit the work to be carried out under this Contract.
Approximate quantities of the Works are provided in the Bill of Quantities.

C3.1.4. LOCATION OF THE WORKS
The location of the works will across the entire municipal area.

C3.1.5. TEMPORARY WORKS

No specific temporary works are envisaged in the current design or planned execution of the works except where the
Contractor may want to incorporate it as part of his work method.
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KOUGA LOCAL MUNICIPALITY
CONTRACT NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C3.2 Engineering

C3.2.1. DESIGN SERVICES AND ACTIVITY MATRIX

Works designed by, per design stage:

Concept, feasibility, and overall process Employer
Basic Employer and detail layout to tender stage Employer
Final design approved for construction stage Employer
Temporary Works Contractor
Preparation of As Built (marked up Employers drawings) Contractor

a) The Employer is responsible for the design of the permanent Works as reflected in the Contract Documents,
unless otherwise stated.

b) The Contractor is responsible for the design of the temporary Works and their compatibility with the permanent
Works.

c) The Contractor shall supply all details necessary to assist the Employer in the compilation of the As-Built
Drawings.

C3.2.2. DRAWINGS

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works and
dimensions shall not be scaled from the Drawings, unless required by the Employers.

The contractor is to provide the Employer with a full set of Workshop Drawings. Please note that material may only be
ordered once the Employer has approved the above.

The Employer will, on the request of the Contractor, and in accordance with the provisions of the Conditions of
Contract, provide such dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate As-Built records are kept of all infrastructure installed or relocated during
the contract and where necessary, levels shall also be provided.

A marked-up set of Drawings shall be kept and updated by the Contractor on a day-to-day basis. This information
shall be supplied to the Employers Representative as and when needed.

All information in possession of the Contractor where required by the Employer and/or the Employers Representative
to complete the As Built/Record Drawings, must be submitted to the Employers Representative before the Certificate
of Completion may be issued.

C3.2.3. DESIGN PROCEDURES

The Contractor is responsible for the design of all the Temporary Works/Workshop Drawings required for the
construction and execution of the Permanent Works. This includes all health and safety measures as well as
temporary support systems, until the completion of the Contract.

As guidance to the Contractor, the following Temporary Works that may be required during construction and
execution of the Permanent Works are:

@ Fall protection and safety when working at heights
(i) Record keeping and recording of As Built data for the Employer.

The above description is not necessarily complete and shall not limit the work to be carried out.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022
RESEALING OF ROADS IN THE KOUGA LOCAL MUNICIPALITY (PHASE 1)

C3.3 Procurement

C3.3.1. PREFERENTIAL PROCUREMENT PROCEDURES
Requirements

Tenders will be evaluated in terms of the Standard Conditions of Tender, the Tender Data, and Employer’'s Supply
Chain Management Policy.

Copies of the Employer’s Supply Chain Management Policy are obtainable from the Employer’s website.
C3.3.2. Resources Standards pertaining to targeted procurement
None.
C3.3.3. SUBCONTRACTING
C3.3.3.1. Scope of mandatory subcontract works
None.
C3.3.3.2. Preferred subcontractors / suppliers
None.
C3.3.3.3. Subcontracting procedures
None.
C3.3.3.4. Attendance on subcontractors

None.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF
THREE YEARS

C3.4 Construction

C3.41. WORKS SPECIFICATION
C3.4.1.1. Applicable SANS standards

The applicable SANS 1200 Standardized Specifications for Civil Engineering Construction, as amended in the
various variations and additions listed under C3.4.11 and read in conjunction with the SANS 0120 Code of Practise
for use with Standardized specifications for Civil Engineering Construction and Contract Documents shall apply.
Other applicable SANS specifications and standards are specified elsewhere.

C3.4.1.2. Other standards

As specified elsewhere.

C3.4.1.3. Applicable national and international standards

For the purpose of this Contract the latest issues of the following SANS 1200 Standardized Specifications for Civil

Engineering Construction as applicable at the date of the tender advertisement and as amended in the various
variations and additions listed under C3.4.11, shall apply:

SANS 1200 A : GENERAL

SANS 1200 C : SITE CLEARANCE

SANS 1200 D : EARTHWORKS

SANS 1200 M : ROADS (GENERAL)

SANS 1200 ME : SUBBASE

SANS 1200 MF : BASE

SANS 1200 MH : ASPHALT BASE AND SURFACING
SANS MJ : SEGMENTED PAVING

SANS MK : MATERIALS

SANS MM : AXILLARY ROADWORK2

The various variations and additions applicable to the SANS 1200 Standardized Specifications are listed under
C3.4.11.

The following Particular Specifications for work not covered by the SANS 1200 Standardized Specifications, as
amended, are also bound under the Scope of Work and C3.4.11, namely

C3.6 Health and Safety Specifications
C3.4.1.4. Certification by recognised bodies
As specified elsewhere.

C3.4.1.5. Agreement certificates

As specified elsewhere.

C3.4.2. PLANT AND MATERIALS
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C3.4.2.1. Plant and materials supplied by the employer

The Employer shall not supply any Plant or materials.

C3.4.2.2. Materials, samples, and shop drawings

Materials or work, which does not conform to the approved samples submitted in terms of the Conditions of Contract,
will be rejected. The Employer reserves the right to submit samples to tests to ensure that the material represented
by the sample meets the specification requirements.

The costs of any such test conducted by or on behalf of the Employer, the results of which indicate that the samples
provided by the Contractor do not conform to the requirements of the Contract, shall, in accordance with the
provisions of the Conditions of Contract, be for the Contractor’s account.

C3.4.3. CONSTRUCTION EQUIPMENT

C3.4.3.1. Requirements for equipment

All equipment must comply with the requirements as stipulated in the Conditions of Contract, Scope of Work and
Environmental Regulations and Specifications and as stipulated in the OHS Act.

C3.4.3.2. Equipment provided by the Employer
The Employer shall not supply any equipment.

C3.4.4. EXISTING SERVICES
As specified elsewhere. The Contractor’s attention is directed to the requirements of PSA 5.4.

The Contractor shall familiarize himself with all existing services and liaise with all relevant authorities for the location
and detection of existing services. The Contractor shall also use all necessary means to locate and expose services
without damage to such services.

C3.4.5. SITE ESTABLISHMENT
C3.4.5.1. Water supply

The Contractor shall make his own arrangements regarding the supply of water.

The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may be required
for the purposes of executing the Contract, including water for both construction purposes and domestic use as well
as for making all arrangements in connection therewith. The Contractor shall further, at his own expense, be
responsible for providing all necessaries for procuring, storing, transporting, and applying water required for the
execution of the Contract, including but not limited to all piping, valves, tanks, pumps, meters and other plant and
equipment, as well as for all work and superintendence associated therewith.

The Contractor shall make himself thoroughly acquainted with the regulations relating to the use of water and shall
take adequate measures to prevent the wastage of water.

The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval of the
Employer, which approval shall not be unreasonably withheld. The Contractor shall comply with all prevailing
legislation in respect of drawing water from natural and other sources and shall, when required by the Employer,
produce proof of such compliance.

The distribution of water shall be carried out by the Contractor strictly in accordance with the applicable laws and
regulations. All water provided by the Contractor for construction purposes shall be clean, free from undesirable
concentrations of deleterious salts and other materials and shall comply with any further relevant specifications of the
Contract.

The Contractor shall, whenever reasonably required by the Employer, produce test results demonstrating such
compliance. Water provided by the Contractor for human consumption shall be healthy and potable to the satisfaction
of the health authorities in the area of the Site.
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The Contractor may make application to the Municipality’s Water Division for a clean water supply point but shall bear
all the costs for the installation of such supply point. Water used by the Contractor from the Employer’'s mains will be
charged for at the tariffs ruling at the time of use. The Contractor shall make himself thoroughly acquainted with the
regulations relating to the use of water and shall take adequate measures to prevent the wastage of water.

The Employer accepts no responsibility for the shortage of water due to any cause whatsoever or for the additional
costs incurred by the Contractor as a result of such shortage.

The Contractor shall take note that no separate or direct payment of any kind whatsoever will be made for any cost
incurred to obtain, distribute, consume, and use water or for the provision of a water supply point or for the cost of
water drawn. Payment for the aforementioned shall be deemed to be covered by the rates and prices tendered and
paid for the various items of work included under the Contract.

Accounts issued by the Kouga Local Municipality, for water drawn, shall also be settled directly by the Contractor.

C3.4.5.2. Power / Electricity supply
The Contractor shall make his own arrangements regarding the supply of electricity.

The Contractor may make his own arrangements with Kouga/Eskom for a supply of electricity if required and shall
pay establishment and consumption costs at the tariffs ruling at the time.

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may
require for the purposes of executing the Contract, including electricity for construction purposes, domestic use as
well as for making all arrangements in connection therewith.

The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable laws and
regulations. No separate payment will be made to the Contractor for the obtainment, distribution and consumption of
electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices.

C3.4.5.3. Location of site camp and materials storage area

The Employer has agreed that a portion or open area adjoining the sports facility may be utilised by the Contractor at
his own risk.

The Contractor may, should he so elect, erect offices, workshops, stores, and other facilities on this site as may be
required for the purposes of the Contract.

The Contractor shall, at his own cost, be responsible for making all arrangements necessary for securing the area to
meet his needs in respect of the erection of the Contractor’s offices, stores, and other facilities, including the facilities
to be provided for the Employer, all in accordance with the Contract.

Should the Contract elect not to use the designated area, any other potential area so proposed by the Contractor
shall be within reasonable proximity to the Site of the Works and its location shall be subject to the approval of the
Employer, which approval shall not be unreasonably withheld.

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may so require
within this area, or anywhere else. On completion of the Contract Works the surface and areas utilised shall be
properly re-instated.

Should the Contractor wish to occupy another location for his material storage and site camp, or should this area fall
outside the bounds of the Site, written confirmation of the owner's permission to occupy the chosen location shall be
issued to the Employer.

The site of the camp shall be kept clean and tidy, and on completion of the Works, the Contractor shall remove all
temporary offices, sheds, etc. and reinstate the area to the Employer's and/or the owner's satisfaction.

C3.4.5.4. Temporary offices for the Employer and Contract Meetings

Contractor shall ensure suitable venue is available for monthly site meetings.

C3.4.5.5. Sanitary facilities

The Contractor shall, at his own expense, be responsible for safely and hygienically dealing with and disposing of all

human excrement and similar matter generated on the Site during the course of the Contract, all to the satisfaction of
the responsible health authorities in the area of the Site as well as the Employer.
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All such excrement shall be removed from the Site and shall not be disposed of by the Contractor on the Site. The
Contractor shall further comply with any other requirements in this regard as may be stated in the Contract and
Health and Safety regulations.

The Contractor shall further, as a minimum, supply and maintain chemical toilets for use by his workmen. The
number of toilets shall be based on one toilet per fifteen personnel on site.

Under no circumstances will the Contractor’s staff be allowed to use any other toilet facilities in and around the Site.

C3.4.5.6. Contract name boards and identity boards

Not required

C3.4.5.7. Accommodation of employees

The Contractor shall make his own arrangements for the accommodation of his employees.

C3.4.5.8. Security of Contractor’s site camp

Security of the Contractor’s site camp will be the Contractor’s own responsibility and no additional payment will be
made should additional security measures need to be taken during the Contract.

C3.4.5.9. Laboratory facilities
The Contractor’s attention is directed to C3.4.9.2.

Acceptance Control Testing required and ordered by the Employer will be carried out by another separate laboratory
designated by the Employer.

A Prime Cost or Provisional Sum has been provided in the Bill of Quantities to cover the cost of Acceptance Control

Testing ordered by the Employer. The Contractor shall however take note that if the work or material tested does not
comply with the relevant specification the invoiced cost of tests carried out shall be borne by him.

C3.4.6. SITE USAGE
Access to site shall be limited to the Employer’s, Employer’s, and Contractor’s personnel only. The Contractor shall
be responsible to control unauthorized entry to the site and shall inform the Employer of any breach of such rules.

The Site shall be properly managed and only used for its intended purpose.

C3.4.7. PERMITS AND WAYLEAVES
C3.4.8. SURVEY CONTROL AND SETTING OUT OF THE WORKS

All work to be set out by the Contractor as per the approved issued construction drawings from the Employer and
approved workshop drawings as submitted by the Contractor. The Contractor will be responsible to ensure that all

dimensions and levels are correctly set out on site and to inform the Employer if any discrepancies are found on site
or on any drawings approved for construction.

C3.4.9. FEATURES REQUIRING SPECIAL ATTENTION

C3.4.9.1. Site maintenance

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a clean and
orderly condition in order prevent any dissatisfaction from the Client, Employer, and general public.

The Contractor shall store materials and equipment for which he is responsible in an orderly manner, and he shall
keep the Site free from debris and obstructions.

C3.4.9.2. Testing and quality control
a) Contractor to engage services of an independent laboratory

The Contractor shall be responsible for all Control Testing.
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Notwithstanding the requirements of the specifications pertaining to testing and quality control, the Contractor shall
engage the services of an independent laboratory certified and approved by the South African National Accreditation
Systems (SANAS) to undertake all testing materials, the results of which are specified in, or any reasonably be
inferred from, the Contract.

These results will be taken into consideration by the Employer in deciding whether the quality of materials utilised,
and workmanship achieved by the contractor comply with the requirements of the specifications.

The above shall apply irrespective of whether the specifications indicate that the said testing is to be carried out by
the Employer or by the Contractor.

The contractor shall be responsible for arranging with the independent testing laboratory for the timeous carrying out
of all such testing specified in the contract, at not less than the frequencies and in the manner specified. The
Contractor shall promptly provide the Employer with copies of the results of all such testing carried out by the
independent laboratory.

For the purposes of this clause, an “independent laboratory” shall mean an “approved laboratory” (as defined in
subclause PSA 7.2) which is not under the management or control of the contractor and in which the Contractor has
no financial interest, nor which has any control or financial interest in the Contractor.

b) Additional testing required by the Employer
The Employer shall be responsible for all Acceptance Control Testing.

In addition to the provisions of sub clause C3.4.9.2 (a), the Employer shall be entitled at any time during the Contract
to instruct the Contractor to arrange with another independent laboratory to carry out any Acceptance Control
Testing, additional to those described in sub clause C3.4.9.2 (a), at such times and at such locations in the Works as
the Employer shall prescribe.

The Contractor shall promptly and without delay arrange with such independent laboratory for carrying out all such
additional testing as required by the Employer, and copies of the test results shall be promptly submitted to the
Employer.

c) Costs of testing
(i) Tests in terms of subclause C3.4.9.2 (a)

The cost of all Process Control Testing carried out by the Contractor’s independent laboratory in accordance with the
requirements of C3.4.9.2 (a) above shall be borne by the Contractor and shall be deemed to be included in the
tendered rates and prices for the respective items of work as listed in the Bill of Quantities and which require testing
in terms of the Scope of Work.

No separate payment will be made by the Employer to the Contractor in respect of any testing carried out in terms of
subclause ¢3.4.9.2 (a).

Where, as result of the consistency of the materials varying or as a result of failure to meet the required specifications
for the work it becomes necessary to carry out additional tests (e.g., re-tests on rectified work and/or replacement
materials), the costs of such additional testing shall be for the Contractor’s account.

(ii) Additional tests required by the Employer

The costs of all the additional Acceptance Control Testing required and instructed by the Employer in terms of sub
clause C3.4.9.2.(b), shall be reimbursed to the Contractor against substitution of the Prime Cost or Provisional Sum
allowed therefore in the Bill of Quantities; provided always that the costs of any such additional tests ordered by the
Employer, the results of which indicate that the quality of the materials utilised and/or the standard of workmanship
achieved are/is not in accordance with the specifications, shall not be reimbursable to the Contractor.

C3.4.9.3. Subcontractors

All matters pertaining to subcontractors (including Selected Subcontractors appointed in terms of Clause 4.4.3 of the
Conditions of Contract) and the work executed by them shall be dealt with directly between the Employer and the
Contractor in the context of all subcontract work being an integral part of the Works for which the Contractor is
responsible.

The Employer will not liaise directly with any subcontractors, nor will he issue instructions concerning the subcontract
works directly to any subcontractor.
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All matters arising from the subcontract agreements shall be dealt with directly between the Contractor and the
subcontractors and the Employer will not be involved.

C3.4.9.4. Opening up and closing down of designated borrow pits

Not applicable.

C3.4.9.5. Access to properties (where relevant)

The Contractor shall organise the work to cause the least inconvenience to the public and to the property owners
adjacent to or affected by the work, including along the haul road, and except as hereunder provided, shall at all
times provide and allow pedestrian and vehicular access to properties within or adjoining or affected by the area in
which he is working. In this respect the Contractor’s attention is drawn to clause 8.1 of the Conditions of Contract.

Where applicable and if as a result of restricted road reserve widths and the nature of the work, the construction of
bypass is not feasible, construction shall be carried out under traffic conditions to provide access to erven and
properties.

Notwithstanding the above, the Contractors may, with prior approval of the Employer (Which approval shall not be
unreasonably withheld), make arrangements with and obtain the acceptance of the occupiers of erven and properties
to close off part of the street, road, footpath or entrance temporally, provide the Contractor duly notifies the occupiers
of the intended closure and its probable duration, and reopens the route as punctually as possible. Where possible,
such streets, roads, footpaths, and entrances shall be made safe and reopened to traffic overnight. Such closure
shall not absolve the Contractor from his obligations under the Contract to provide access at all times. Barricades,
traffic signs, drums, and other safety measures appropriate to the circumstances shall be provided by the Contractor
to suit the specific conditions.

C3.4.9.6. Employment of local labour

It is the intention that this Contract should make maximum use of the local labour force that is presently under-
employed. To this end the Contractor shall limit the utilisation on the Contract of non-local employees to that of key
personnel only to employ and train local labour to the extent necessary for the execution and completion of this
Contract.

The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the Tenderer. The data
stated on the above-mentioned form will be strictly monitored during the Contract period and any deviations therefrom
shall be subjected to the prior approval of the Employer, which approval shall not be unreasonably withheld.

C3.4.9.7. Monthly statements and payment certificates

The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions of Contract shall be
prepared by the Contractor at his own cost, strictly in accordance with the standard payment certificate prescribed by
the Employer, in digital electronic computer format. The Contractor shall, together with a copy of the digital electronic
computer file of the statement, submit two (2) A4 size paper copies of the statement. All supporting documentation
including MOS delivery notes, signed MOS cession forms from material suppliers, labour information, etc. shall also
be submitted to the Employer as requested in an electronic format and two (2) A4 sized hard copies.

For the purposes of the Employer’s payment certificate, the Contractor shall subsequently be responsible, at his own
cost, for making such adjustments to his statement as may be required by the Employer for the purposes of
accurately reflecting the actual quantities and amounts, which the Employer deems to be due and payable to the
Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the Employer within
three (3) normal workings days from the date on which the Employer communicated to the Contractor the
adjustments required. The Contractor shall submit to the Employer five (5) sets of A4 size paper copies of such
adjusted statement, together with a copy of the electronic digital computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the Employer the requisite copies of
the adjusted statement for the purposes of the Employer’'s payment certificate will be added to the times allowed to
the Employer in terms of Clause 6.10 of the Conditions of Contract to submit the signed payment certificate to the
Employer and the Contractor. Any such delay will also be added to the period in which the Employer is required to
make payment to the Contractor.
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C3.4.9.8. Construction in restricted areas

Working space is extremely restricted. The construction method used in these restricted areas largely depends on the
Contractor's equipment.

Notwithstanding, measurement and payment will be strictly according to the specified cross-sections and dimensions
irrespective of the method used, and the rates and prices tendered will be deemed to include full compensation for
any difficulties encountered by the Contractor while working in restricted areas. No extra payment or any claim for
payment due to these difficulties will be considered.

C3.4.9.9. Notices, signs, barricades, and advertisements

The Contractor shall be responsible for their supply, erection, maintenance and ultimate removal of all notices, signs,
barricades and any advertisements and he shall make provision for such within the various tendered rates and
prices.

The Employer shall have the right to instruct the Contractor to move any sign, notice or advertisement to another
position, or to remove it from the Site of the Works, if in his opinion, it is unsatisfactory, inconvenient or dangerous.

C3.4.9.10.Workmanship and quality control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control
system and provide suitably qualified and experienced Employers, foremen, surveyors, materials technicians, other
technicians and technical staff, together with all transport, instruments and equipment to ensure adequate
supervision and positive control of the Works at all times.

The cost of supervision and process control, including testing carried out by the Contractor, will be deemed to be
included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the
minimum frequency of Control Testing so required. The Contractor shall, at his own discretion, increase this
frequency where necessary to ensure adequate control.

On completion and submission of every part of the work to the Employer for examination and measurement, the
Contractor shall furnish the Employer with the results of the relevant tests, measurements, and levels to demonstrate
the achievement of compliance with the applicable specifications.

C3.4.9.11.Public Safety

The Contractor shall at all times ensure that his operations do not endanger any member of the public.

C3.4.9.12.Sand and Dust Control

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil
movement which may arise due to his operations.

C3.4.9.13.Construction Regulations (2014)

The Contractor shall be required to comply with the Occupational Health and Safety Act and the Construction
Regulations. Non-compliance with these regulations, in any way whatsoever, shall be deemed adequate reason for
suspending the Works.

The proposed type of work, materials to be used and potential hazards likely to be encountered on this Contract are
detailed in the various specifications, Bill of Quantities and Drawings as well as in the Employer’s health and safety
specification, Refer Regulation 4(1) of the Construction Regulations as well as Particular Specification PB.

The Contractor shall, in terms of Regulation 5(1) of the Construction Regulations, provide a comprehensive health
and safety plan detailing his proposed compliance with the regulations, for approval by the Employer or his H&S
Agent.

The Contractor shall at times be responsible for full compliance with the approved plan as well as the Construction
Regulations and no extension of time will be considered for delays due to non-compliance with the above-mentioned
plan or regulations.
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A payment item is included in the Bill of Quantities to cover the Contractor’s cost for compliance with the OHS Act
and the above-mentioned regulations.

The Contractor shall obtain his own copy of the Construction Regulations.

(&) The Employer and the Contractor hereby agrees, in terms of the provisions of Section 37(2) of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), hereinafter referred to as” the Act’, that the following arrangements
and procedures shall apply between them to ensure compliance by the Contractor with the provisions of the Act:

(b) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor with all relevant
provisions of the Act and the Regulations promulgated in terms of the Act.

(c) The Contractor undertakes that all relevant duties, obligations, and prohibitions imposed in terms of the Act and
Regulations on the Contractor will be fully complied with.

(d) The Contractor accepts sole liability for such due compliance with the relevant duties, obligations and
prohibitions imposed by the Act and Regulations and expressly absolves the Employer from himself being
obliged to comply with any of the aforesaid duties, obligations and prohibitions, with the exception of such duties,
obligations and prohibitions expressly assigned to the Employer in terms of the Act and its associated
Regulations.

(e) The Contractor agrees that any duly authorised official of the Employer shall be entitled, although not obliged, to
take such steps as may be necessary to ensure that the Contractor has conformed to his undertakings as
described in paragraphs a) and b) above, which steps may include, but will not be limited to, the right to inspect
any appropriate site or premises occupied by the Contractor, or any appropriate records or safety plans held by
the Contractor.

() The Contractor shall be obliged to report forthwith to the Employer, his H&S Agent and Employer any
investigation, complaint or criminal charge which may arise as a consequence of the provisions of the Act and
Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand, provide full
details in writing, to the Employer, his H&S Agent and Employer, of such investigation, complaint or criminal
charge.

The Contractor shall furthermore, in compliance with Constructional Regulations (2014) to the Act:

(@) Acquaint himself with the requirements of the Employer's health and safety specification as laid down in
Regulation 4(1)(a) of the Construction Regulation (2014) and prepare a suitably and sufficiently documented
health and safety plan as contemplated in Regulation 5(1) of the Construction Regulation (2014) for approval by
the Employer or his assigned H&S Agent. The Contractor’s health and safety plan and risk assessment shall be
submitted to the Employer within the time as stated in the Conditions of Contract and shall be implemented and
maintained from the Commencement of the Works.

(b) The Employer, or his assigned H&S Agent, reserves the right to conduct periodic audits, as contemplated in the
Construction Regulations (2014), to ensure that the Contractor is compliant in respect of his obligations. Failure
by the Contractor to comply with the requirements of these Regulations shall entitle the Employer, at the request
of the Employer or his H&S Agent, to suspend all or any part of the Works, with no recourse whatsoever by the
Contractor for any damages or loss incurred as a result of such suspension, until such time that the Employer or
his H&S agents are satisfied that the issues in which the Contractor has been in default have been rectified.

C3.4.9.14.Spoil Sites

The Contractor shall spoil material at the nearest spoil site in Hankey. No payment will be made for the cost of
hauling material to spoil sites and all relevant costs shall be deemed to be included in the tendered rates.

C3.4.9.15.Benchmarks and Survey Pegs

A plan reflecting the positions and co-ordinate information of installed benchmarks and survey pegs will be issued to
the Contractor on the commencement of the Works. The Contractor’s attention is drawn to clause 5.1.2 of SANS
1200A and PSA 5.1.2 regarding the protection of these.

C3.4.9.16.Finishing and tidying

The Contractor shall take note that progressive and systematic finishing and tidying will form an essential part of this
Contract. On no account shall spoil, rubble, materials, equipment, or unfinished operations be allowed to accumulate
in such a manner as to unnecessarily be a hindrance to or impede the activities of others. In the event of this
occurring the Employer shall have the right to withhold payment for as long as may be necessary in respect of the
relevant works in the area(s) concerned.
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C3.4.10. EXTENSION OF TIME DUE TO ABNORMAL RAINFALL

A claim for extension of time in respect of delays suffered by the Contractor in consequence of abnormal wet climatic
conditions will be considered by the Employer in terms of Clause 5.12 of the Conditions of Contract and in
accordance with provisions set out hereunder.

For the purposes of extension of time, a delay caused by abnormal wet climatic conditions will be regarded as a delay
only if, in the opinion of the Employer, all progress on an item or items of work on the critical path of the Contractor’s
working programme as approved in terms of Clause 5.6 of the Conditions of Contract has been brought to a halt.

Unless it is customary to carry out the work, in respect of which a delay was suffered, by rotary shifts or by day and
by night, only delays to critical path items experienced as a result of wet climatic conditions during normal working
hours (as defined in Clause 5.8 of the Conditions of Contract) will be taken into account for extension of time. This will
apply notwithstanding the fact that a delay may have occurred on a portion of the Works on the critical path due to
wet climatic conditions, which work was being executed outside the said normal hours with the permission of the
Employer, granted in terms of Clause 5.8 of the Conditions of Contract.

The Contractor shall make do allowance within his programme submitted in terms of Clause 5.6 of the Conditions of
Contract, for the total delay to work items on the critical path resulting from normal wet climatic conditions. The
specified allowances for this Contract are defined in Clause 5.12.2.2 of the Conditions of Contract.

Extension of time, if granted by the Employer, will be determined as the aggregate number of normal working hours
for which all progress on the item or items on the critical path was brought to a halt as a result of wet climatic
conditions, less the number of normal working days specified in Clause 5.12.2.2 of the Conditions of Contract.

In determining the revised Due Completion Date of the Contract, the Employer shall add the equivalent number of
normal working days delay determined in accordance with this Clause and all intervening normal non-working days to
the prevailing Due Completion Date.

C3.4.11. VARIATIONS AND ADDITIONS TO SANS 1200 STANDARDDIZED SPECIFICATIONS AND
PARTICULAR SPECIFICATIONS.

The following variations and additions to the SANS 1200 Standardized Specifications shall apply to this Contract. It
should be noted that these variations and additions to the SANS 1200 Standardized Specifications shall be
implemented and effect prior to the interpretation and application of such.

The prefix “PS” indicates amendment to SANS 1200 Standardized Specifications. The Prefix “PSA” indicates an
amendment to the SANS 1200 A Standardized Specification, “PSDB” to SANS 1200 DB standardized Specifications
and so on.

Similarly, the numbers following the applicable “PS” prefix indicate the corresponding SANS 1200 Standardized
Specification clause number to which this variation or addition shall apply.

An asterisk (*) placed after to a “PS letter and clause number” denotes the inclusion of an additional new clause for
which no equivalent appears within the relevant SANS 1200 Standardized Specification.

For example, “PSMK 8.2.11” indicates an amendment to clause 8.2.11 within the SANS 1200 MK Standardized
Specification, “PSL 5.3” indicates an amendment to clause 5.3 within the SANS 1200 L Standardized Specifications
and so on.

The prefix “PSMK 8.2.14” denotes the inclusion of an additional new clause within the SANS 1200 MK Standardized
Specification for which no equivalent appears.

The terms “project specification,” “Project Specification” or “Portion 2 of the project specification” appearing in any of
the SANS 1200 Standardized Specifications shall be replaced with the term “Scope of Work”.

The term “Scope of Work” shall mean Part 3 of the Contract.
SANS 1200 and SANS 1200 shall have corresponding meanings.

Further to the above it should be noted that where in a specific Standardized Specification reference is made to a
sub-clause in another Standardized Specification, any amendment or addition to the sub-clause referred to, as
provided for in the specification, shall apply. The aforementioned shall also apply with respect to clauses referred to
in a Particular Specification.
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The variations and additions to the SANS 1200 Standardized Specifications as well as Particular Specifications follow
herewith:
PORTION 2: VARIATIONS AND ADDITIONS TO STANDARDISED SPECIFICATIONS

The variations and additions to the SANS 1200 specifications listed above are as follows:

The term “Project Specification” must be replaced by the term “Scope of Work”™ wherever it appears in the
standardized specifications.

The term “Schedule of Quantities” must be replaced by the term “Bill of Quantities” wherever it appears in the
standardized specifications.

The term “Engineer” appearing in any of the SANS 1200 Standardised Specifications must be replaced with the
terms “Employer’s Agent”.

The prefix “PSA” denotes an amendment to SANS 1200A. “PSAB” denotes an amendment to SANS 1200AB and so
forth. The number following these prefixes refers to the relevant clause numbers of SANS 1200. For example: “PSA
8.1" refers to Clause 8.1 of SANS 1200A.

Further to the above, it should be noted that, where in a specific Standardised Specification reference is made to a
subclause in another Standardised Specification, any amendment or addition to the subclause referred to, as
provided in the Works Specification, shall apply.

PSA SANS 1200 A: GENERAL
PSA 2 INTERPRETATIONS
PSA 2.3 DEFINITIONS

Add the following definitions:

Commercial source: A source for the supply of materials or services chosen by the Contractor and
for which he assumes full responsibility for the quality and supply thereof.

Construction Width: The strip of land along a pipeline route in which all construction activities are to
be contained, as defined in PSA 5.8.

Landowner: The term Landowner shall be read to include any Lessee of the land concerned.

PSA 2.8 ITEMS IN SCHEDULE OF QUANTITIES
PSA 2.8.1 Principle

In the fourth line of Sub-Clause 2.8.1 after the word "specification", add "or in the measurement and
payment clause of the standard or particular specification or section or project specification".

PSA 3 MATERIALS
PSA 3.1 QUALITY

Where there is a standardisation mark programme for any material, all such material supplied shall
bear the official standardisation mark.

Alternative materials or equipment proposed by the Contractor shall be tested. The test, as well as
the materials or equipment, shall be approved by the Engineer prior to any such materials or
equipment being built into the works, and all costs involved in testing shall be deemed to be
included in the rates tendered.

PSA 4 PLANT
PSA 4.2 CONTRACTOR'’S OFFICES, STORES AND SERVICES

The Contractor’s site establishment shall also comply with the requirements of the Environmental
Management Plan herein (Section C3.8).
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PSA 5 CONSTRUCTION
PSA 5.1 SURVEY
PSA5.1.1 Setting Out of the Works

The Contractor shall engage an engineering surveyor to establish sufficient control points for the
subsequent setting out and checking of the new pipeline alignments.

Any control point disturbed by the Contractor in the course of construction shall be reinstated at the
Contractor’s own expense.

The setting out of the Works shall be carried out by the Contractor, according to the setting out
coordinates given on the drawings and the control points referred to above. All dimensions, levels,
and data necessary for the complete setting out of the Works will be provided on the Drawings. The
Contractor shall not scale dimensions from the Drawings but shall request from the Engineer any
information which is not clearly stated on the Drawings.

PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES
Add the following to Sub-Clause 5.4: -

(i) Location and Protection

All available information relating to known existing services and structures has been included on the
Drawings. Although this information is reflected as accurately as possible, all positions and levels
must be taken as approximate only. At the commencement of the contract the Contractor shall
verify the information on the plans.

The Contractor shall liaise with the landowners to determine the location of any privately-owned
services.

At locations where there is a reasonable possibility of unknown underground services being
present, the Contractor shall open trenches across such locations before commencing with
excavations and, if services are found, these shall be plotted and thereafter be considered as
'known services'. Such work is to be carried out only on the instruction of and under the direct
control of the Employer.

All known services shall be adequately protected from damage during construction operations. The
requirements of the relevant service departments relating to limits of heavy plant usage,
departmental supervision etc., shall be ascertained and adhered to.

Any damage to known services shall be made good at the Contractor's expense.

No pegs or stakes are to be driven into the ground in the vicinity of the underground services,
particularly Electricity or telecommunication services.

Any services or structures damaged during construction shall immediately be reported to the
Employer, and as soon as possible after such damage a written report stating the exact
circumstances of the occurrence shall be submitted to the Employer.

All practical measures shall be taken to effect immediate repairs, either by contacting the relevant
authority, or were instructed by the Employer, the Contractor shall perform temporary repairs
himself.

(i) Wayleaves

As soon as the Contract has been awarded, the Contractor shall apply for the applicable wayleaves
or permits from Eskom, and the Kouga Local Municipality for working in the vicinity of electrical
cables.

The Contractor shall also apply to Telkom, Neotel and any other services authorities in respect of
any other services which may be present on site.

Copies of these wayleaves or permits shall be submitted to the Employer’s Agent prior to any
excavations being carried out.

The Contractor shall provide any sureties or bank guarantees (over and above any other
contractual monies) required by Eskom, the Municipality, or any other Service Authority, which will

Contract 132 C35
Part C3: Scope of Work Management
Bid No. 126/2022



be fully refundable provided that the funds are not required to repair cables damaged by the
Contractor. The Contractor shall make provision for excavating by hand when working within 3 m of
existing electrical cables (underground or overhead). The Contractor shall liaise closely with Eskom
in this regard.

PSA 5.6 POLLUTION
Add the following to Sub-Clause 5.6:
The Contractor is required to take all necessary precautions, watering where appropriate, to
prevent dust blowing from construction material and spoil heaps and/or ground stripped of
vegetation cover. Unless a specific item is included in the Bill of Quantities, the costs shall be
deemed to be included in the tendered rates.
This item shall receive special attention due to the presence of vineyards in the vicinity of the site.

PSA 5.7 SAFETY
The Contractor shall comply with all further provisions pertaining to safety, contained in the Section
C3.7: Health and Safety Specifications.

PSA 5.8 GROUND AND ACCESS TO THE WORKS

PSA5.8.1 Construction Width
The Works are to be executed within privately owned residential properties and land, public roads
and land owned by the Municipality, Transnet, Eskom, or other parastatal enterprises. Narrower
construction widths shall apply in many instances where physical constraints such as existing
infrastructure, embankments, structures, boundary walls, trees etc exist.
The Contractor shall restrict his activities, including the pipe trench, topsoil and excavated material
heaps, temporary stringing out of pipes and stacking of materials, access and operation of plant
and all other work, to within this Construction Width, or such narrower width as may be indicated in
certain areas.

PSA 5.8.2 Site Demarcation
Prior to starting work on any section of the pipelines, the Contractor shall erect and maintain site
demarcation along both edges of the Construction Width. The demarcation shall only be removed
after completion of the backfill.
Site demarcation shall comprise orange, UV stabilised, HDPE construction safety netting, 1,2 m
high, adequately supported on timber stakes, together with sufficient florescent painted
“Construction Ahead” and “Deep excavations” safety signages, to be visible to all road users and
pedestrians, in day-light and at nighttime.

PSA 5.8.5 Access Roads
Where there are no existing roads or tracks, the Contractor shall provide suitable access roads, for
the purposes of construction and delivery of materials and for access by the Employer to carry out
inspections of the work
These shall be maintained in a satisfactory condition until they are no longer required, after which
the areas affected shall be reinstated to their original condition.
Temporary gates shall be provided at points where access roads cross existing fences.
All existing access roads on the site, used by the Contractor for the works or affected by the works
shall be maintained for the duration of the Contract and reinstated to their original condition after
completion of the works.
The Contractor shall ensure that all existing access roads required by the general public, the
Employer or the Landowners are kept open or that acceptable alternative routes are provided.

PSA 5.8.6 Eences
Before commencing work, the Contractor shall consult the affected landowners to determine which
fences, if any, can be temporarily removed.
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PSA 5.9

(New Clause)

PSA 5.10

(New Clause)

PSA5.11

(New Clause)

Fences that cross the Construction Width shall be suitably propped, protected and maintained
during construction.

Fences which run parallel to and within the Construction Width, shall be replaced with a temporary
fence erected along the edge of the Construction Width, and restored to their original lines after
completion of the Works.

Where so agreed to by the landowners, the fences may be dismantled, the materials set aside until
completion of the work, after which they shall be reinstated. All fences affected by the Works shall
be reinstated to their original condition.

ACCOMMODATION OF TRAFFIC

Temporary traffic signs shall be erected at all diversions.

The number and layout of the traffic signs shall comply with the Site Manual entitled “Safety at
Roadwork’s in Urban Areas,” as published by the Department of Transport.

Traffic signs shall have a yellow background with either a red or black border.

PROVIDING ACCESS TO ADJACENT ERVEN AND PROPERTIES

Access to adjacent erven and properties where affected must be provided by the Contractor at all
times. To this end suitable road and trench crossings shall be constructed where required.
Temporary trench crossings shall be in the form of portable bridges, temporary backfill or other
approved means and shall be capable to permitting the safe passage of vehicles of mass not
exceeding 2 tonnes. The Contractor shall also be responsible for maintaining crossings and for
removing same when they are no longer required.

The Contractor may, with the approval of the Employer's Agent, arrange with the occupiers of the
affected erven and properties to temporarily close off a portion of a street, road, footpath or
entrance, provided that the Contractor shall give due notice of the intended closure and its probable
duration to the occupiers and shall as punctually as possible re-open the route at the prescribed
time. Where possible the access route shall be made safe and re-opened to pedestrian/vehicular
traffic overnight. Any such closure shall be an arrangement between the Contractor and the
occupiers and shall not absolve the Contractor from his obligations under the contract to provide
access at all times. Barricades, traffic signs and drums shall be provided by the Contractor to suit
the specific conditions".

MAINTAINING WATER SUPPLY

The Contractor shall take note that he shall not cut off the existing water supply without the prior
approval of the Municipality and of the Employer's Agent and the knowledge of the affected
residents.

No water pipeline shall remain cut off for more than 5 hours or overnight.

Failure on the part of the Contractor to comply with any of the above provisions will constitute
sufficient reason for the Employer’s Agent to stop the works until the situation has been remedied,
or should he deem it necessary, arrange for the situation to be remedied at the Contractor's cost.

No direct payment will be made for the cost of maintaining the existing water supply. Payment will
be deemed to be covered by the rates and sums tendered and paid for the various items of work
included under the contract.

PSA 8 MEASUREMENT AND PAYMENT
PSA 8.2 PAYMENT
PSA 8.2.2 Time Related Items
For the purposes of interim payment certificates and valuation of the adjustment to time-related
costs for extensions of time in terms of Clause 5.12.3 of the General Conditions of Contract.
PSA 8.3 SCHEDULED FIXED-CHARGE ITEMS AND VALUE-RELATED SUMS
PSA 8.3.1 Contractual Requirements
Add the following to Subclause 8.3.1:
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“In addition, the sum tendered shall cover all initial costs incurred in complying with the
requirements of the Special Conditions of Contract.”

PSA 8.3.2 Fixed establishment costs

The Contractor shall tender a lump sum in the Bill of Quantities to cover his fixed establishment
costs. The amount tendered and paid shall be full compensation to the Contractor for:

(i) The establishment of his organisation and equipment on the site, the transfer of all personnel,
equipment tools, office, ablution and storage facilities to the site, establishment of water, power
and telephone facilities, and the removal of all the above- mentioned items on completion of the
works.

(i) Compliance with all other general conditions and requirements that are not specifically
measured elsewhere for payment in these Contract Documents.

Payment shall be affected as follows:

(i) Seventy-five percent (75%) of the lump sum tendered shall be paid when the Contractor's
stores, offices, etc. are substantially complete, provided that sufficient plant and labour to
commence construction at the programmed rate has arrived at the site of the Contract and is in
working order.

(ii) Twenty-five percent (25%) of the lump sum tendered will be paid after the Contractor has
reached a 50% Work Scope completion, measured by the value of work completed to date.

Only the tendered amount shall be paid under this item which in no way shall be affected by
modifications of the Contract Amount.

Item Unit

Contractor's Fixed establiShment COSt ... Sum

PSA 8.3.2.2 Rain gauge
(New Clause)  Add the following to Subclause 8.3.2.2 (k):

The costs for complying with this clause shall be deemed to be included in PSA 8.3.2. The tendered
rate shall cover the cost of supplying and installing the rain gauge in a suitable spot, and away from
any obstacles that can direct rainwater into or away from the opening of the gauge and cause
inaccurate measurements. It is further deemed that the tendered rate covers the Contractor’s time-
related costs for the maintenance of the rain gauge for the duration of the contract.”

PSA 8.3.5 Contractor’s Obligations with Respect to Health and Safety

(New Clause) The Contractor shall tender a lump sum in the Bill of Quantities to cover his fixed costs for the
proper compliance with the requirements of the Occupational Health and Safety Act, the
Construction Regulations 2014 issued in terms of Section 43 of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) and the Site-Specific Health and Safety Specifications in Section C3.7
herein. The amount tendered and paid shall be full compensation for:

(i) The drawing up of a detailed Health and Safety Plan in respect of the Works for submission to
the Engineer and Employer prior to the handing over of the Site to the Contractor.

(i) The execution of all training, precautions, monitoring, liaison, consultation, and review as
detailed in the Health and Safety Plan.

(i) Ensuring that all Sub-Contractors comply with the requirements of the Act and the Health and
Safety Plan.

(iv) The preparation and maintenance of a Health and Safety File, which is to be submitted to the
Employer upon completion of the Works.

(v) Compliance in all other respects with the relevant health and safety legislations

Payment shall only be affected once the Employers OHS Agent has approved the OHS File,
inclusive of all Risk Assessments and Method Statement.
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PSA 8.3.6

(New Clause)

PSA 8.3.7

(New Clause)

PSA 8.3.9

(New Clause)

PSA 8.3.10

(New Clause)

Contract

Item Unit

Fixed costs with respect to Health and Safety .........cccccoveiieiiiiiiii e, Sum

Compliance with Construction Environmental Management Programme

The Contractor shall tender a lump sum to cover all fixed costs (over and above the costs of site
establishment and compliance with health and safety requirements) for complying with the
Environmental Management Plan contained in Section C3.8 herein. The amount tendered shall be
deemed to be full compensation for all administration, labour, plant, materials, services, and risks
associated with complying with the Environmental Management Plan in every respect.

A separate item will be scheduled for the Environmental Awareness Training. The amount tendered
shall cover all costs associated with provision of the venue, arranging attendance by personnel, and
shall be deemed to be full compensation for wages of personnel and loss of production during the
period that they are engaged in Environmental Training. Payment under this item will be made in
the first certificate after completion of the training, provided that the Contractor has submitted a
copy of the attendance register to the Engineer.

Item Unit
a) Compliance with Environmental Management Plan..........cccccoociiiiiieee e Sum
b) Environmental awareness traiNiNg ........coouiuiieiiiiie it e e e ee e saeeeenaes Sum

Items Requiring Special Attention (Fixed Charge)

a) Wayleaves

The item shall cover all general costs associated with protection of services and compliance with
wayleave requirements as detailed in PSA 5.4, including financing of any deposits required and/or
costs of providing any sureties or guarantees required.

b) Survey

The item shall cover all costs of establishing control points and general costs associated with
setting out the works, especially Manhole levels, as described in PSA 5.1.1 above.

Item Unit
) WAV BAVES. ..ttt e e e e e e e e e e e e e e aaaa P.Sum
D) SUIV Y e Sum

Removal and re-establishment of Contractor’s site establishment

Only if so instructed, the Contractor shall delay the execution of the Works and remove the site
establishment and re-establish at a later date to be determined by the Employer. This item shall
cover all fixed costs associated with the complete removal from site of the Contractor's
establishment and the cost re-establishment. 50% of this item shall be paid upon removal of the site
establishment and the balance shall be payable upon re-establishment.

The costs for removal and reinstatement of the Employer’s Agent’s office, vehicle and equipment as
specified in Section AB shall also be included in the rate for this item.

Provision of Advance Payment Guarantee

The Employer may instruct the Contractor to obtain and advance payment certificate for the supply
of materials, up to an amount of R 2 000 000, in accordance with clause 6.10.10 of the Contract
Data. The certificate shall remain valid until such time as all materials covered by it have been built
into the Works as certified by the Employer’s Agent.

This item shall cover all costs, premiums and charges associated with providing an acceptable
Advance Payment Guarantee.

136 C35

Part C3: Scope of Work Management
Bid No. 126/2022



PSA 8.4 SCHEDULED TIME-RELATED ITEMS
PSA8.4.1 Contractual Requirements

Add the following to Subclause 8.4.1:

“The Contractor shall tender a Monthly amount in the Schedule of Quantities to cover his time-
related Site establishment costs. The amount tendered and paid shall be full compensation to the
Contractor for:

e the maintenance of his whole organisation as established for this Contract.

e the maintenance of all insurances, indemnities and guarantees required in terms of the
Conditions of Contract or Tender where applicable; and

e compliance with all general conditions and requirements which are not specifically measured
elsewhere for payment in these Contract Documents.

Payment shall be made monthly in compliance with the method laid down in Sub-clause 8.2.2 of
SANS 1200: A once Proof of all the above documentation has been received and approved by the
Employer. The Contractor will not be paid Time-Related Preliminary and General charges for any
Special Non-Working Days, as stipulated in the Appendix, which shall be deemed to have been
allowed for in his rates.”

PSA 8.4.2 Time Related Establishment Costs

The Contractor shall tender a Monthly rate in the Bill of Quantities to cover each lime item listed his
time-related establishment costs. Other than the items which have been separately scheduled in
PSA 8.4.5, the amount tendered and paid shall be full compensation to the Contractor for:

(i) The maintenance of his whole organisation as established for this Contract.

(i) Compliance with all general conditions and requirements which are not specifically measured
elsewhere for payment in these Contract Documents.

Payment shall be made monthly in compliance with the method laid down in Sub-Clause 8.2.2 of

SANS 1200 A.

Item Unit

Time related establiSNMENT ..........ueiiiii s Monthly
PSA 8.4.5 Iltems Requiring Special Attention

The following items shall cover time-related costs associated with complying with specific items
requiring special attention, as identified in the Scope of Work.

Item Unit

)  Dealing With WAL ......ooiiiiiiiii e reee e e e Monthly
The sum tendered shall cover all costs not included in the rates for earthworks or other billed items
for complying with Clause 5.5 of SANS 1200 A in dealing with water on the works. This amount

shall only be paid if proof of any water conditions on site, either caused by storm water or spillage
form a broken pipe, has be experienced, which were to be dealt with the by Contractor.

Fixed costs (if any) shall be deemed to be included in PSA 8.3.2.

b) Search for, record, and protect all survey bench marks ..........ccccooiiiiiinnnnn. Monthly

The sum tendered shall be deemed to be full compensation for complying with the requirements of
Clause 5.1.2 of SANS 1200 A. This amount shall only be paid if proof of any survey pegs or
additional setting out of levels were to be dealt with the by Contractor.

Fixed costs (if any) shall be deemed to be included in PSA 8.3.2.
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C) Night watCh and SECUTILY .....eiiiiiiiiieicc e Monthly
The sum tendered shall cover all costs of providing watchmen and security for the duration of the
Contract, for the Contractor’s establishment and materials stored on site including after hours, on
weekend and on public holidays.

The Contractor’s attention is drawn to the fact there are informal housing settlements in the vicinity
of the site. The Contractor is deemed to have assessed the risk associated therewith and made
appropriate provision in his rates.

Fixed costs (if any) shall be deemed to be included in PSA 8.3.2.

d) Maintenance of ACCESS ROAUS ......uuuiiiiiiiiiiii e Monthly
The sum tendered shall cover all time related costs associated with operating and maintaining
access roads for the duration of construction, and reinstating them to their original condition upon
completion, as specified in PSA 5.8.5.

Fixed costs, if any, shall be deemed to be included under item PSA 8.8.2.

€) DUSE CONTIOL 1ottt e et e e e s Monthly

The item shall cover all time related costs associated with dust control and pollution prevention as
detailed in PSA 5.6.

Fixed costs, if any, shall be deemed to be included under item PSA 8.3.2.

PSA 8.4.6 Contractor’s Obligations with Respect to Health and Safety
The Contractor shall tender a monthly rate to cover his time related costs of with respect to health
and safety. The amount shall cover all of the Contractor’'s obligations as described in PSA 8.3.5
above.
Item Unit
Time related costs with respect to health and safety ........cccocoeeiiiiee i, Monthly
PSA 8.4.7 Compliance with Construction Environmental Management specifications
The Contractor shall tender a monthly rate to cover all time-related costs (over and above the costs
of site establishment) for complying with the Environmental Management specifications contained
in Section C3.8. The amount tendered shall be deemed to be full compensation for all
administration, labour, plant, materials, services, and risks associated with complying with the
Environmental Management Specifications in every respect.
Item Unit
Time related costs with respect to environmental management ............cccccoeviiivneeen. Monthly
PSA 8.4.8 Time-related costs of Full Time Personnel
The Contractor shall make experienced and qualified personnel available for this Contract, who will
comply with the names, qualifications and years experienced as per Returnable Schedules 12 A to
E. Any deviation from the names provided on the returnable Schedules, must be presented to the
Engineer for approval, prior to employment on this Contract.
The Contractor shall ensure that the following required Full-Time personnel is available for this
Contract and shall have a permanent residential address within the Kouga Local Municipality, for
the duration of the Contract.
Item Unit
a) Time related costs of Full Time Construction Manager Monthly
b) Time related costs of Full Time Site Agent Monthly
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PSA 8.5 SUMS STATED PROVISIONALLY BY THE EMPLOYER’S AGENT
PSA8.5.1 Testing of materials by Employer
The provisional sum provided in the Schedule of Quantities is to cover the payment of the SANAS
registered soils laboratory to conduct any additional tests as directed by the Employer’s Agent.
The percentage tendered shall be paid to the Contractor on the actual amount paid to the soils
laboratory and shall cover the following:
e All costs involved in arranging the tests with the laboratory.
e Setting out the positions for the tests to be taken by the laboratory as indicated by the
Employer’'s Agent.
e Making good all test holes.
e The cost of all overheads, charges, and profits, etc.
Item
a) Testing of materials ordered by the EMpPIOYEr ........ccoooiviiiieiiiiiiiiieee e
b) Overheads, charges, and profit on a) above
PSA 8.5.2 Survey by Engineer
The item shall cover survey work (additional to any survey work specified herein) to be undertaken
as directed by the Employer and by a surveyor nominated by the Employers.
The Contractor’s tendered mark-up shall allow for all necessary administrative costs in complying
with the above.
Item Unit
a) Survey WOrk BY EMPIOYET ... PC Sum
b) Overheads, charges, and profit on @) above .........ccceiiiiiiii i %
PSA 8.5.3 Relocation of Services
A sum has been allowed for the relocation of services affected by the works to be carried out by the
service authority concerned, if necessary.
The Contractor’s tendered mark-up shall allow for all necessary liaison and cooperation with the
service authority concerned.
Item Unit
a) Relocation of services by service authority ........cccccoviiiii e PC Sum
b) Overheads, charges, and profit on @) above ..., %
PSA 8.5.4 Employment of CLO
A sum has been allowed for the employment of a Community Liaison Officer (CLO). The Contractor
shall pay the CLO all fees and costs due to him, which shall be recoverable under this item.
The Contractor’s tendered mark- up shall allow for all necessary administrative costs in complying
with the above.
Item Unit
) EMPIOYMENT OFf CLO ...iiiiiiiieiiii e e e e e e e e PC Sum
b) Overheads, charges, and profit 0N @) @bOVE .......cooiiiiiiiiii i %
PSA 8.5.5 Geotechnical Services
A site investigation and/ or testing will be required during the excavations for the Pump Station.
The sum shall cover the costs of the investigation by a Geotechnical Specialist who will be verifying
the conclusions of the geotechnical report including tests and any other work that may be required
for proper execution of the task.
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The Contractor’s tendered mark-up shall allow for all necessary administrative costs in complying
with the above.
Item

Q) GEOtECHNICAl SEIVICES ... e e e e e e e
b) Overheads, charges, and profit on a) above

PSA 8.5.6 Variation Order carried out by Contractor or Sub-Contractors

The percentage rate tendered shall cover the main contractor’s overheads and profit on any work
executed by a subcontractor in respect of any Variation Order issued in terms of the Contract, as
provided for by clause 6.6.1.2.1 of the Contract Data.

Cost for variation order shall consist of a detailed cost breakdown for materials, plant, labour,
transport, and overhead costs etc. Proof of all material costs shall be submitted by a Tax Invoice
only. No Variation Order work may commence prior to the approval of the estimated additional
costs. Any work that was executed without prior approval of the Engineer or Employer in writing,
shall be for the Contractor’'s own expense.

Item Unit

a) Additional works under any Variation Order carried out in accordance with clauses 6.6

of the General Conditions Of CONTIACT.........ciiiiiiieiiiie e Sum

b) Contractor’s Mark-up on (a) above (as per GCC clause 6.6.1.2.1)........cccceevureeerineeennnn. %
PSA 8.7 DAYWORK

Certain amounts have been allowed under Dayworks for items of work which were not measurable
at the time of tender. Depending on the overall contract price and budget constraints, some or all of
these items may be omitted during the construction stage. Work for these items will be by written
instruction only and will be compensated for on a dayworks basis.

Daily Site Diary notes detailing staff, work executed and no. off hours, signed by the Site Agent and
Resident Engineer, must accompany each daywork claim. No payment will be authorised without
approved costs and supported by signed Site Diary sheets.

PSA 8.8 TEMPORARY WORKS
PSA 8.8.1 Site Demarcation

The sum tendered shall cover all costs associated with erecting, maintaining, and removing
Construction Width demarcation as specified in PSA 5.8.2.

Y (=l DI=T ¢ F= Lot 1 (1] o PP PRUPRR Sum

PSA 8.8.2 Access Roads

The sum tendered shall cover the costs associated with establishing and reinstating access roads
as specified in PSA 5.8.5.

25% of the sum tendered will be paid once the necessary access roads are substantially
established and the balance will be paid after all areas have been reinstated to the satisfaction of
the Engineer.

Item Unit
PN oo TR o X- (6 SRR Sum
PSA 8.8.3 Traffic Accommodation

Access through public roads, to residential and commercial properties shall be maintained at all
times. Should temporary diversions become necessary, the Contractor shall give reasonable notice
to the affected residents and take adequate measures to maintain the temporary deviation in good
condition at all times.

This item shall cover all costs of complying with the above as well as all signage, labour, plant,
material, and all other costs involved with accommodating traffic in accordance with the latest
edition of the South African Traffic Signs Manual.

Item Unit

Traffic aCCOMMOAALION ...t e et e e e e e e eearb e e eees Sum/Month
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PSA 8.9 COMPLIANCE WITH OHS AND REGULATIONS
PSA 8.9.1 Health and Safely MEaSUIES....iuiiiieieieeierera e s e e e e e e e s s s s rannns Unit: Sum

The rate shall cover all costs pertaining to the provision and maintenance for the duration of the contract of the health
and safety measures required in terms of Clause 5 (Principal Contractor and Contractor) of the Construction
Regulations (2014) of the Occupational Health and Safety Act. No other sum shall be paid in this respect and
tenderers must therefore ensure that adequate provision has been allowed for.

PSA 8.9.2 Health and Safety Plan.......cciiii e e s e e e e e e s e e eas Unit: Sum

The rate shall cover all costs pertaining to the provision and maintenance for the duration of the contract of the health
and safety plan as required in the Construction Regulations (2014). The rate shall include for all risk assessments
required as well as for the development and implementation of safe work procedures and method statements. No
other sum shall be paid in this respect and tenderers must therefore ensure that adequate provision has been
allowed for.

PSA 8.9.3 Health and Safety File

The rate shall cover all costs pertaining to the provision and/or collection of data (drawings, design, materials,
operation and maintenance manuals etc) to be contained in the file, co-operation with parties, compilation and
maintenance of the file during the duration of the contract and handing over of the file to the Client on completion of
contract .No other sum shall be paid in this respect and tenderers must therefore ensure that adequate provision has
been allowed for.

PSAB SANS 1200 AB: ENGINEER'S OFFICE
PSAB 3 MATERIALS
PSAB 3.1 NAMEBOARDS

The size, painting, decorating and detail of the nameboards shall be as shown in Annexure 2.
The text to appear on the nameboard (names, contract title etc.) shall be confirmed with the
Employer prior to fabrication.

PSAB 3.2 OFFICE BUILDINGS
Add the following to Sub-Clause 3.2:

The Contractor shall provide a Site office for the Employer's Agent and representatives, equipped
with air conditioners for summer and heaters for winter periods. In addition, the Contractor shall
provide shaded carports for 2 vehicles, roofed and enclosed on three sides and adequately
designed and constructed to resist wind and other loads. The available area for each vehicle shall
be 5,5m x 2.7m.

On completion of the works, ownership of the office buildings, carport, boardroom, toilet, fittings,
and furnishings will revert to the Contractor who shall remove them from Site.

PSAB 3.3 OFFICE FOR SITE MEETINGS

The Contractor shall make available a suitable office with tables and adequate seating for twelve
people, for the purposes of holding monthly site meetings.

PSAB 4 PLANT
PSAB 4.1 TELEPHONE

A fixed line telephone is not required.

If so, directed the Contractor shall provide one cellular phone, complete with carry case and
charger for the exclusive use of the Engineer's Representative, for the duration of the Construction
Phase. The phone shall be fully insured.

The Contractor shall make the necessary arrangements with a service provider for a suitable cell
phone contract for the duration of the Contract. Furthermore, the contractor shall make provision for
the reimbursement of cell phone calls made from the Employer’s Agent’s personal cell phone.
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PSAB 4.2

COMPUTER

The Contractor shall provide one approved laptop computer for the exclusive use of the Employer's
Agent’s Representative. The computer shall be an E560, i5-6200U Processor, 4GB DDR3 (+1 slot
free), 500GB/ 7200rpm, DVD+RW DL, Intel HD 520 Integrated Graphics, 15.6 HD Anti-Glare,
Graphite Black, ThinkPad BGN 1x1 BT4.0, NO 3G, WIFI, BT, BT, CAM, Windows 10 Pro, 1 year
Carry in Warranty. The computer shall also include Kasper Sky Anti-Virus 2016 Africa Edition SA-
ENG. 2-Desktop 1-year DVD as well as 3YR Onsite Next Business Day (Top Seller Services) and
Office 365 Home (Media less. 1 Year Subscription) — P2.

The computer shall include a colour monitor, A4 inkjet printer, mouse, keyboard, 1 Gig USB flash
drive, USB 3G modem and internet subscription with unlimited data for the duration of the contract.

The computer shall be fully insured. The insurance shall include any excess, which may be
imposed in the event of a claim.

PSAB 4.3 SURVEY EQUIPMENT
If so requested, the Contractor shall provide the following survey equipment for the use of the
Employer Representative on the site, until the completion of the Works:
(a) One Employer Representative level and level staff, including tripod.
(b) One steel tape of 100 m and one of 30 m length.
The Contractor shall service and maintain all survey equipment in good order. He shall insure them,
and he shall indemnify the Employer and the Employer against all claims for loss, damage,
breakage, or theft of the said equipment. By agreement, the survey equipment may be shared
between the Contractor and the Employer.
Upon completion of the Works the equipment shall revert to the Contractor who shall remove it from
the site.

PSAB 5 CONSTRUCTION

PSAB 5.1 NAMEBOARDS
Two (2) Contract nameboards shall be erected within two weeks of the Contractor receiving
occupation of the Site. Any damage to these boards will be repaired within fourteen (14) days of a
written instruction received from the Engineer.
The Employer may at any time order the removal, repair and/or relocation of the nameboards if any
objections are received with regard to them.
All name boards shall be removed fourteen (14) days prior to the date of issue of the Final Approval
Certificate.

PSAB 5.5 SURVEY AND MATERIALS ASSISTANTS
The Contractor shall make available to the Employer two suitably experienced survey and materials
assistants to assist on and about the Site with surveys, measurements, and materials testing, as
and when required during normal working hours

PSAB 8 MEASUREMENT AND PAYMENT

PSAB 8.3 SCHEDULED ITEMS

PSAB 8.3.1 Fixed Charge and Value-Related Items
Payment for fixed charge and value-related items with respect to facilities to be provided for the
Employer will be affected in accordance with Clause PSA 8.3 as applicable.
The sum for the Employer office shall include the furniture and ablution facilities as specified. It
shall also include costs of providing a meeting room as specified.
The prices shall include all fixed contract costs associated with providing the following items for the
Engineer.
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Item nit

Fixed Charge Iltems

Q) ENQINEEr'S OffiCe .....ccccciiiiiii e Sum
b) Cellular Phone
(o) I @101 111 01U 1 4= CO ST PPURRROt

d)  SUIVEY EOUIPIMENT ..ottt e e e e e s e e s e e e s nneee s Sum
e) Contract NAamMeboards (2 NO) .....coiiiuiiiiie et e e e e e e e Sum

PSAB 8.3.2 Time-Related Items

Payment for time-related items with respect to facilities to be provided for the Employer, will be
affected in accordance with Clause PSA 8.4 as applicable.

The sum for the Employers office, shall include costs of providing a meeting room as specified
under PSAB 3.3.

The sum for the items listed below shall be full compensation for all fixed monthly charges and
costs including contract payments and insurance but shall exclude charges for phone calls.

Item nit

Time Relates ltems

) ENQINEEI'S OffiCO it Month
b) Cellular Phone
(o) I 70 ] 1 1] 111 (-] TP P PP PPPPOPPPP

d)  SUIVEY EOUIPIMENT ..ottt e st e e e e e Month
e) Contract Nameboards (2 NO)....oocuiii i Month
PSAB 8.4 SURVEY AND MATERIALS ASSISTANTS

The unit of payment shall be by man. hour and shall be full compensation for the use of the labour
by the Employer Representative.

Item Unit

8)  SUIVEY ASSISTANTS ..oeiiiiiiiie ittt e e Man.hours

D)  MaterialsS ASSISTANTS ....oeiiiiiiiiiiiiiie e et Man.hours
PSAB 8.5 CELLULAR PHONE CALLS

The Contractor shall pay all cell phone accounts. Data transfer via the modem will be included in

this item.

Item Unit

a) Monthly cellular phone call Charges ........ccccooveeeiiiiiii e Prov Sum

b) Overheads, charges, and profit on (&) above ... %
PSC5 CONSTRUCTION

PSC 5.1 AREAS TO BE CLEARED AND GRUBBED
Substitute the first sentence of C 5.1 with the following:
Unless otherwise indicated by the Employer, clearing and grubbing are limited to 3m wide strip for all
facilities. The Contractor may proceed with clearing and grubbing after the handing over of the site
measurement and payment for clearing and grubbing shall only occur for areas as required in writing by
the Employer.
Substitute the last paragraph with the following:

The Contractor shall program his work in such a manner that re-clearing will not be necessary. The cost
shall be borne by the Contractor.

C5.2 CUTTING OF TREES

C5.23 Preservation of Trees
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PSC5.2.3.2 Individual trees
Add the following to C 5.2.3.2

Trees outside the immediate construction site must be left standing and undamaged, except where
otherwise ordered, in writing, by the Employer.

A penalty of R 1000-00 per tree for trees damaged and/or removed will be charged.

PSC 8 MEASUREMENT AND PAYMENT

C8.2 SCHEDULED ITEMS

PSC8.2.3 Remove and grub all trees and tree stumps regardless the girth................ccoeveiennne. Unit:
ha

Add the following to C 8.2.3

The number of tree stumps in the areas indicated on the drawings is such that individual measurement is
impractical. Individual trees that fall outside the indicated area, will be measured, and paid for under C

8.2.2

PSAC 8.2.12 Remove and Re-erect existing feNCe.....vieiiiiiiiiii i Unit:

m
The rate shall cover the cost of removal and stacking of existing fencing material, including all gates, as
well as of the re-erection thereof with the existing material. No additional payment will be made for the
replacement of fencing materials that has been damaged by Contractor.

Material that is unsuitable for re-erection must be viewed by the Employer before it is removed after which
the Employer must give written approval for the replacement thereof and for payment, therefore.

PSC 8.2.13 Replace topsoil from stoCKpile.........c.iieuiieiiiiiiiii e Unit: m3
The rate shall cover the cost of the removal and replacing of the topsoil from the stockpile to the trench, as
well as the shaping of the final trench level, compacting, loading and transport.

Material that is unsuitable for replacement onto the trench must be viewed by the Employer before it is
Removed after which the Employer must give written approval for the replacement thereof and for
payment, therefore.

PSD EARTHWORKS

PSD 2 INTERPRETATIONS

PSD 2.3 DEFINITIONS
Add the following to D2.3:
Sand (cohesionless and non-cohesive)
For the purpose of the compaction requirements, a non-plastic material of which less than 95% by mass
passes a sieve of nominal aperture size 4.75 mm and not more than 10% passes a sieve of nominal
aperture size 0.0075mm.

PSD 3 MATERIALS

D33 SELECTION

PSD 3.3.1 GENERAL

Substitute the second paragraph of D 3.3.1with the following:

The Contractor shall deal selectively with material from general excavation. Any imported material in road
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reserves that do not comply with the minimum requirements for the respective layers, shall be removed
and replaced with suitable material, all at the Contractor’s expense.

The Contractor shall deal in such a way with materials from all excavations for streets, channels or pipe
trenches to ensure that a usable material is not contaminated with unsuitable material. If usable material is
contaminated, such contaminated material shall be removed and replaced with suitable material, all at the
Contractor’'s expense. No additional payment shall be made in respect of this, and all relevant costs shall
be deemed to be included in the tendered rates.

All unsuitable material shall be removed prior to importing fill material to such areas.

PS PLANT

PSD 4.5 AVOIDING QUAGMIRE CONDITIONS
In order to prevent quagmire conditions occurring in the excavations, relatively static plant such as back-
actors shall be used combined with hand trimming to complete the excavation to final level. Should the
Contractor allow quagmire conditions to develop, he shall at his own expense take such steps to rectify the
conditions as the Employer may order.

PSD 5 CONSTRUCTION

PSD 5.1 PRECAUTIONS

PSD 5.1.2 Existing Services

PSD5.1.2.2 Detection, location, and exposure

Add the following to D 5.1.2.2

If existing services are not shown on the drawings but the existence thereof can be reasonably expected,
the Contractor shall, in conjunction with all relevant authorities, determine the exact depth and location of
such services before commencement of construction. After locating the exact position of services, whether
indicated on the drawings or not, such services shall be deemed to be known services and the Contractor
shall be liable for all costs and subsequent costs arising from the damage thereof as result of the
Contractor’s activities. These services must also be indicated on the “record” drawings.

PSD5.1.2.3 Protection of cables

PSD 5.1.4

Substitute “estimated position” in the second sentence of D 5.1.2.3 with “actual or exposed position”

Nuisance

PSD5.1.4.1 Dust nuisance

D5.2

Add the following to D 5.1.4.1

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance
on all parts of site and at all times from the date of handing over of the site to the completion date of the of
the contract. No payment regarding the above-mentioned will be made and all costs shall be deemed to be
covered by the tendered rates.

METHODS AND PROCEDURES

PSD5.2.2.3 Disposal

Substitute the second sentence of D 5.2.2.3 with the following:

All surplus and unsuitable material shall be disposed of at the dump site.

PSD5.2.2.4 Excavation by hand around existing services

Contract
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Where excavation hand is required around existing services it shall be done within 3,0 m above and
on both sides of cables and within 300mm above and on both sides of pipes, as well as underneath
the services.

PSD5.2.3.2  Backfilling of trenches and backfilling against structures
Add the following to D5.2.3.2

Backfilling around structures shall be compacted to 95% (100 % for sand) of MAASHTO density.
When specified or ordered by the Employer the backfilling against structures shall be done using a
mix of soil cement. The mixture shall contain 5% cement and just sufficient water for it to be placed
and compacted like ordinary backfilling material.

DB 5.9 REINSTATEMENT OF SURFACE

PSDB5.9.2 Private Property and Commonage
Add the following to DB 5.9.2:

Gardens and lawns shall be repaired to the original standard where they were crossed. Grass and plants

shall be taken out of the ground, temporarily planted, watered during construction, and replanted after
backfilling.

PSDB 5.9.4 Bitumen Roads: Subbase and Base
Add the following to DB 5.9.4

Any additional; imported material required for the reinstatement of selected layers, subbase or base shall
comply. With the requirements of the relevant standardised and/ or project specifications.

PSDB5.9.51 Bitumen Roads: Surfacing
Add the following to DB 5.9.51:
The thickness of the asphalt shall be 30 mm for all streets except if specified otherwise.
Add the following to DB 5.9

PSDB 5.9.7Repair of road and other surfaces

The Contractor is responsible to re-instate all surfaces (gardens, roads, layer works, etc) where
construction work was carried out, to the original condition, the cost of which will be deemed to be included
in the unit rates for excavation. Specific surfaces such as repair work to gravel and tarred roads surfaces,
finished-off surfaces such as paving and driveways, will be paid for separately if such items are listed
separately in the Schedule of Quantities.

The trench width for trench excavations, as specified for specific pipe diameter, will be used to calculate
the area for the payment of surface repairs. The tariff for the re-instatement of the surface must include for
the complete surface repair work, i.e., all areas where the trench sides collapsed or where the excavation
is wider, for whatever reason, than the specified trench width.

The Contractor must note that all surfaces shall be protected against construction activities and that any
remedial work required will be carried out in terms of the instruction and specification of the Employer at
the Contractor cost.

DB 7 TESTING

PSDB 7.1 Add the following to DB 7.1:

The Contractor shall be responsible, for all testing and shall make available the results of his tests to the
Employer. The Employer may order additional tests if he feels the tests to be of insufficient frequency.

A minimum of two density tests per layer at road crossings and a minimum of two density tests per 100 m
length of trenches in roads and areas subject to traffic loads, will be required. The costs of all such tests
shall be borne by the Contractor.

PSDB 8 MEASUREMENT AND PAYMENT
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DB 8.2 COMPUTATION OF QUANTITIES
DB 8.3.6 Finishing
PSDB 8.3.6.1Re-instatement of roads layers

a) 150mm G5 gravel wearing coarse compacted to 93% Mod AASHTO
Lo 1= T 71 PP Unit: m3

b) Backfilling trenches using G5 material compacted to 95 Mod AASHTO
Lo 1= 0 1] 12RO Unit: m3

c) Backfilling trenches using soilcrete (G5 material with 5%cement) .........c.ccovveieiiinnnnnns Unit: m®

For item (a), (b) & (c) the volume will be computed from the length of trench as applicable, and the width
determined from the applicable side allowances specified in 8.2.3 and the depth from road surface to top of
selected fill blanket. Payment for this item will be additional to that for excavation covered 8.3.2. The rate
shall cover the cost of temporary accommodation of traffic (including the signs and by-passes) arranging for
safety of the public, excavation (including breaking up, removal and disposal of surplus material) and the
subsequent reinstatement as specified in 5.9 and shall include the cost of delays and the cost of any risk of
having to repair damage as specified in 5.10.

C3.4.5 EXISTING SERVICES
C3.4.5.1 Known services

Information regarding the approximate positions of services will be supplied to the Contactor. Before any
construction work starts, however, it is the responsibility of the Contractor to contact the relevant
authorities responsible for existing services to be indicated to him. The Contractor will be solely
responsible to locate these existing services by hand

Excavation before any machine excavation operations may commence. Any problems encountered shall
be immediately brought to the attention of the Employer. After the services have been exposed and
located, they must be marked and backfilled in order not to present a safety hazard. No distinction will be
made between the various types of services to be exposed or the depth to which excavations are taken.

Payment for services not shown on the drawings but indicated to the Contractor on sit, will be measured in
cubic metre of excavation and will include for all hand excavation in all materials to expose the service,
irrespective of the depth or type of service. The repair of unknown existing services damaged during
construction will be paid for by the Employer. Care must be taken not to damage services during hand
excavation thereof. Any remedial work will be for the account of the Contractor.

The Contractor must note that all above ground existing services (irrigation channels, overhead lines,
poles, ballast to railway line etc) are defined as known services and payment for the location and
protection thereof must be included in the lump sum payment for location and protection of services shown
on plans (known services).

The positions of existing services, insofar as they are known, are shown on the drawings. Items have been
allowed in the Bill of Quantities for dealing with and protecting services.

C3.4.5.2 Treatment of existing services

Where existing services are either indicated on drawings supplied to the Contractor or indicated on site, or
in the course of excavation the Contractor identifies any service, these services, as well as telegraph or
telephone poles, or any existing structures, shall be shored, strutted or slung and sufficiently protected to
ensure that no ensure that no damage be done to them until back filling has been completed. In the case
of electric and telephone cables, if these are exposed during the course of excavation, the Contractor shall
not refill the excavation around such cables until the cables have been inspected and passed as intact by
the responsible authorities. The costs of protecting, maintaining and repairs necessitated by damage
caused by the Contractor, must be included in the rates measured as specified in Clause 8.3.5 of SANS
1200 DB. (Intersect and adjoin).

The protection of electric and GPO poles will be measured in the number. Overhead services must be
protected. No
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additional payment for overhead services will be made and the cost must be included in the rate for
excavation.

Protection of services will only apply to existing services. Protection of services installed during the
execution of this

contract will not be paid for separately and must be included in the rates for excavation and pipe laying of
new pipes.

Services which are within 0,15 m from each other (wall to wall) will be measured as one service with
respect to exposure, crossing and working parallel to services.

C3.4.5.3 Damage to services

The Contractor shall take all necessary steps to protect any existing services whatsoever against damage,
which may

arise as a result of his operations on site. The Contractor shall bear the cost of repairing (by the relevant
authority) the damage to any service, the possible existence of which could reasonably have been
ascertained by him in good time. Where the Contractor is responsible for damage for which repairs must
be settled by the Contractor or will be recovered by means of a deduction from the Contractor's monthly
Payment Certificates.

C3.5.4.4 Reinstatement of services and structure damaged during construction

Should a service be damaged, the Contractor shall inform the relevant Authority and the Employer
immediately. The Relevant authority will either repair the serve or task the contractor to repair the service
under their supervision. Should a service, which the Contractor deems to be unknown service, be
damaged, the Contractor shall inform the relevant Authority and the Employer immediately and inform the
Employer’s representative in writing within 24 (twenty-four) hours that he considers it unknown service.
The cost of repair then will be recovered from the first payment certificate thereafter due to the contractor.
Should the Employer thereafter confirm that it was an unknown service, the Contractor will be
recompensated in the next payment certificate plus a handling fee of 7,5 %. No claim for additional time,
standing time or any other additional payment for the breaking of known or unknown services will be
entertained.

No additional payment will be made for the care required or for any additional costs incurred by the
Contractor when constructing in the proximity of existing services and structures. The Contractor must
therefore allow for all such costs in his tendered rates in the Bill of Quantities.
C3.4.6 SITE ESTABLISHMENT
C3.6.1 Service and facilities provided by the employer
(i.)_Source of water supply

No water supply points available on the site of works. The Contractor shall make his own arrangements for
water supply with the local authority.

Water used by the Contractor form the local authority mains will be charged for at the tariffs ruling at the time
of use.

The contractor shall make himself thoroughly acquainted with the regulations relating to the use of water and
shall take adequate measures to prevent the wastage of water.

The Contractor shall take note that no direct payment will be made for any costs incurred for the provision of
water supply point nor for the cost of water drawn. Payment for the aforementioned shall be deemed to be
covered by the rates and prices tendered and paid for the various items of work included under the contract.

(ii.) Source of Power Supply

No power supply is available on the site. The Contractor shall make his own arrangements for an electrical
supply, should one be required.

Electrical used by the Contractor will be charged for at the tariffs ruling at the time.

The Contractor shall take note that no direct payment will be made for any costs incurred for the provision of
an electrical supply point nor for cost of electrical used. Payment for the aforementioned shall be deemed to
be covered by the rates and prices tendered and paid for the various items of work included under the
Contract.
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C3.4.6.2

C3.4.6.3

C3.4.6.5

C3.4.6.5

C34.7

C3.4.8

C3.4.9

C3.4.10

(iii.) Location of camp and Materials storage area

The camp site and storage area will be indicated to tenderers at the site inspection for the contract. The
Contractor shall confine his camp and storage of materials to the areas designated. On completion of the
construction works the surface of the areas utilised shall be re-instated to their original condition.

Facilities provided by the contractor

(i.) Temporary Offices
An office for the Employer is not required. Refer to PS 3.2 for the Employers requirements.

(ii.) Sanitary Facilities

The Contractor shall supply chemical toilets for use by his workmen. The number of toilets shall be based on
one toilet per 10 personnel on site and provide separate facilities for men and women.

Under no circumstances will be Contractor’s staff be allowed to use existing toilet facilities.

Advertising rights

All advertising rights on site shall be reserved exclusively for the employer.

.4 Notice boards

The notice board required for the project is appended to the document as Annexure C: Tender Drawings
bonded into this document. The placement of the notice boards will be finalised with the successful
contractor during the site hand-over meeting.

Housing for contractor’s employees

No housing is available for the contractor's employees, and the Contractor shall make his own
arrangements for housing his employees or transporting them to and from the site. The Contractor’s is in
all respects responsible for the housing and transporting for his employees and for the arrangement
thereof and no extension of time due to any delays resulting from this will be granted.

PERMITS AND WAY LEAVES

Wayleaves for working close to or in the proximity of any existing services shall be applied for by the
Contractor.

ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS

The contractor must notify the Employer’s representative at least 24 hours prior to the execution of the
connection of the existing manholes. The arrangement applies to the connection to the existing sewer

gravity pipe.
WATER FOR CONSTRUCTION PURPOSES

Water supply from the existing water reticulation network can be used by the Contractor for construction
purposes. The Contractor will have to make necessary arrangements with the Kouga Municipality
regarding the water usage.

SURVEY CONTROL AND SETTING OUT OF THE WORKS

Before commencement of work, the Contractor is to liaise with the Employer to establish exactly the status
of all benchmarks and reference pegs at the site. The position of all benchmarks and reference pegs found
will be recorded on a marked-up print of the site layout plan.

On completion of the Contract the pegs that have been unavoidably disturbed will be replaced by the
Employer. Pegs which have, in the opinion of the Employer, been disturbed due to the negligence of the
Contractor will be replaced at the Contractor’s cost.

C3.4.11 FEATURES REQUIRING SPECIAL ATTENTION

C3.4.11.1 Safety regulations
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C3.4.11.2

C3.4.11.3

C3.4.12

C3.4.13

C3.4.14

Contract

Both the “Factories, Machinery and Building Work Act (Act 22 1941) and the” Machinery and Occupational
Safety Act

(Act 6 of 1983)" must, wherever they appear in the SANS 1200 standardised specifications, be substituted
by the “Occupational Health and Safety Act (Act 85 of 1993)”.

The Contractor shall apply suitable proven methods for construction complying with the OHS Act so that
his activities will not constitute a hazard to his work force, the public or any adjacent property. All
excavations shall be suitable safeguarded and barricaded especially during night-time, weekends or
holidays and any other day of inactivity by the Contractor. The Contractor shall also ensure that
excavations are shored or otherwise made safe. The camp and construction site will be locked after hours
to ensure safety of passers-by. No additional payment will be made to the Contractor for complying with
these requirements.

“Record” drawings

As the work progresses, the Contractor shall keep full records of all amendments to and deviations from
the drawings as issued to the Contractor at the start of the start of the contract. The Contractor must
submit this information monthly with his payment certificates to the Employer. The true positions, invert
levels and ground levels of all services shall be indicated on the drawings, for which purpose the
Contractor shall receive a separate complete set of drawings from the Employer at no cost. The actual
position and depth of any future connections, as well as any previously unknown existing services shall
also be provided.

The completion certificate shall only be issued after the Employer has received a properly completed set of
“record” drawings from the Contractor. No separate payment shall be made for this service as all costs
related thereto shall be deemed to the included in the relevant items.

Finishing and tidying

Progressive and systematic finishing and tidying will form an essential part of this contract. Under no
circumstances shall spoil, rubble, materials, equipment, or unfinished operations be allowed to accumulate
unnecessary and in the event of this occurring the Employer shall have the right to withhold payment for as
long as necessary in respect of the relevant works in the area(s) concerned.

SITE INSTRUCTION BOOK

A triplicate book for site instructions shall be supplied free of charge by the Contractor and shall at all times
kept on the site and accessible to the Employer during normal working hours. At the end of the Contract
the Contractor shall hand the site instruction book to the Employer.

INTERRUPTION OF EXISTING SERVICES

The known services are indicated on the drawings, but it remains the responsibility of the Contractor to
detect and protect the existing services. The Contractor must liaise with all services owners before any
excavation begin.

CONSTRUCTION IN RESTRICTED AREAS

Working space may sometimes be restricted. The construction method used in these restricted areas
largely depends on the Contractor’s plant. However, Contractor must note that measurement and payment
will be according to the specified cross-sections and dimensions irrespective of the method used, and the
rates and prices tendered will be deemed to included full compensation for difficulties encountered while
working in restricted areas. This will also apply to overbreak during any excavation. Payment will always
be based on specified cross sections and dimensions. No extra payment or any claim for payment due to
these difficulties will be considered
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF

THREE YEARS

C3.5 Management

C3.6.4. MANAGEMENT OF THE WORKS

C3.5.1.1 Applicable SANS standards
As specified under C3.4.

C3.5.1.2 Particular / generic specifications
As specified under C3.4.

C3.5.1.3 Planning and Programming
Refer Clause 5.6 of the Conditions of Contract.
The Contractor is further reminded to incorporate and cater for the following within the programme:
e Allowance for normal weather conditions as specified under Clause 5.12.2.2 of the Conditions of

Contract.
e Allowance for the subcontracting procurement and procedures as specified under C3.3:
Procurement under the Scope of Work.

If the programme submitted by the Contractor in terms of Clause 5.6 of the Conditions of Contract has
to be revised because the Contractor is falling behind in his programme, he shall submit a revised
programme of how he intends to regain lost time to ensure completion of the Works within the period
defined in Clause 5.12 of the Conditions of Contract or within a granted extension of time.
Proposal to increase the tempo of work must incorporate positive steps to increase production either by
more labour and plant on the Site, or by using the available labour and plant in a more efficient manner.
Failure on the part of the Contractor to submit or to work according to the programme or revised
programmes shall be sufficient reason for the Employer to take steps as set out in Clause 9.2 of the
Conditions of Contract.
The approval of a programme by the Employer shall have no contractual significance other than that
the Employer will be satisfied if the work is carried out according to the programme. The said approval
shall not limit the right of the Employer to instruct the Contractor to vary the programme if necessary.
The Contractor’s attention is also drawn to C3.4.10.

C3.5.14 Sequence of the works
To be determined by the Contractor.

C3.5.1.5 Software application for programming
To be determined by the Contractor.

C3.5.1.6 Methods and Procedures
The Works shall be executed in terms of the various and applicable SANS/SABS specifications, the
EMP, the general health and safety specifications and subsequent health and safety plan, the
Conditions of Contract as well as the various clauses within the Scope of Work.
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C3.5.1.7

C3.5.1.8

C3.5.1.9

C3.5.1.10

C3.5.1.11

C3.5.1.12

C3.5.1.13

Contract

Quality plans and control

Refer to the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications, the subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Environment

Refer to the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications, the subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and
soil movement which may arise due to his operations.

Accommodation of traffic on public roads occupied by the Contractor

Refer to the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications, the subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Other contractors on site

Refer also to the various and applicable SANS/SABS 1200 Specifications, the EMP, the general health
and safety specifications, the subsequent health and safety plan, the Conditions of Contract as well as
the various clauses within the Scope of Work.

Testing, completion, commissioning, and correction of defects

Refer to the various and applicable SANS/SABS specifications, the EMP, the general health and safety

specifications, the subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Recording of weather

Refer C3.4.10.

Format of communications

All contractual communication shall be in writing.

The Contractor shall, for the full duration of the Contract Period, supply and maintain the following
documentation:

(@) Site Communication and Request Book.

(b) Safety File containing all relevant safety data.

(c) Dalily register of all labour, plant, and equipment.

(d) Quality Control files containing all quality control/assurance forms and records.
(e) One full set of Contract Drawings and documents.

) Latest revision of the Construction Programme.

The above-mentioned shall be kept on Site and shall be accessible to the Employer at all times.
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C3.5.1.14

Key personnel

Key personnel shall be on site at all times to control, manage and supervise construction activities.

C3.5.1.15 Management meetings
The Contractor shall have regular site management meetings to coordinate and manage the Works.
Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Employer.

C3.5.1.16 Forms for contract administration
The Employer, the Contractor and the Employer shall operate and maintain their own individual
contract administration systems.

C3.5.1.17 Electronic payments
Not applicable.

C3.5.1.18 Daily records
Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.5.1.19 Bonds and guarantees
Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.5.1.20 Payment certificates
Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.5.1.21 Permits
Not applicable.

C3.5.1.22 Proof of compliance with the law
Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

C3.5.1.23 Insurance provided by the employer
Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.
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C3.6.5. HEALTH AND SAFETY

The Contractor shall comply with the Employers health and safety specifications as specified in
Particular Specifications, the Scope of Work as well as the Conditions of Contract.

C3.5.21 Health and safety requirements and procedures employer

a)

b)

@)

(ii)

(iii)

(iv)

v)

(vi)

(vii)

Contract

In terms of the provisions of Section 37(2) of the Occupational Health and Safety Amendment Act,
1993 (Act 85 of 1993), hereinafter referred to as the Act, the following arrangements and
procedures shall apply between the Contractor and the Employer to ensure compliance by the
Contractor with the provisions of the Act:

The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor
with all relevant provisions of the Act and the Regulations promulgated in terms of the Act.

The Contractor undertakes that all relevant duties, obligations, and prohibitions imposed in
terms of the Act and Regulations on the Contractor will be fully complied with.

The Contractor accepts sole liability for such due compliance with the relevant duties,
obligations and prohibitions imposed by the Act and Regulations and expressly absolves the
Employer from himself being obliged to comply with any of the aforesaid duties, obligations
and prohibitions, with the exception of such duties, obligations and prohibitions expressly
assigned to the Employer in terms of the Act and its associated Regulations.

The Contractor agrees that any duly authorised officials of the Employer shall be entitled,
although not obliged, to take such steps as may be necessary to monitor that the Contractor
has conformed to his undertakings as described in paragraphs (i) and (ii) above, which steps
may include, but will not be limited to, the right to inspect any appropriate site or premises
occupied by the Contractor, or any appropriate records or safety plans held by the Contractor.
The Contractor shall be obliged to report forthwith to the Employer and Employer any
investigation, complaint or criminal charge which may arise as a consequence of the provisions
of the Act and Regulations, pursuant to work performed in terms of this Contract, and shall, on
written demand, provide full details in writing, to the Employer and Employer, of such
investigation, complaint or criminal charge.

The Contractor shall furthermore, in compliance with Constructional Regulations 2014 (Notice
No R84, dated 7 February 2014) to the Act acquaint himself with the requirements of the
Employer's health and safety specification as laid down in regulation 4(1)(a) of the
Construction Regulation 2014, and prepare a suitably and sufficiently documented health and
safety plan as contemplated in regulation 5(1) of the Construction Regulation 2014 for approval
by the Employer or his assigned agent. The Contractor's health and safety plan and risk
assessment shall be submitted for approval, to the Employer or his agent, within 14 days of the
Commencement Date and shall be implemented and maintained from the commencement of
the Works. The Contractor shall at all times be responsible for full compliance with the
approved plan as well as with the Construction Regulations and no extension of time will be
considered for delays due to non-compliance with the abovementioned plan or regulations.

The Employer, or his assigned agent, reserves the right to conduct periodic audits, as
contemplated in the Construction Regulations 2014, to monitor that the Contractor is compliant
in respect of his obligations. Failure by the Contractor to comply with the requirements of these
Regulations shall entitle the Employer, at the request of the Employer or his agent, to suspend
all or any part of the Works, with no recourse whatsoever by the Contractor for any damages
incurred as a result of such suspension, until such time that the Employer or his agents are
satisfied that the issues in which the Contractor has been in default have been rectified.

The proposed type of work, materials to be used and potential hazards likely to be encountered
on this Contract are detailed in the C3.4: Construction, the Bill of Quantities, the Drawings, and
in the Employers' health and safety specification (regulation 4(1) of the Construction
Regulations 2014).
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C3.5.2.2

C3.5.2.3

C3.5.24

C3.5.2.5

C3.5.2.6

Contract

Payment items are included in the Bill of Quantities to cover the Contractor's cost for compliance with
the OHS Act and the abovementioned regulations.

Protection of the public

Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

The Contractor shall at all times ensure that his operations do not endanger any member of the public.
Barricades and lighting

Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Traffic control on roads

Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Measures against disease and epidemics

Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety
specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.

Aids awareness

Refer the various and applicable SANS/SABS specifications, the EMP, the general health and safety

specifications and subsequent health and safety plan, the Conditions of Contract as well as the various
clauses within the Scope of Work.
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KOUGA LOCAL MUNICIPALITY
BID NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE
YEARS

C3.6 Health and Safety Specifications

C3.6.1 Definitions

For the purpose of the General construction Health and Safety Specification, the abbreviations or definitions given
hereunder shall apply:

1) “Agent’ refers to an occupational health and safety practitioner, appointed by the KLM to act on its behalf, and who
is appointed in writing.

2) “Client” refers to the Kouga Local Municipality

3) “Competent person” refers to any person having the knowledge, training, experience and qualifications specific to
the work or task being performed: Provided that where appropriate qualifications and training are registered in
terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these
gualifications and training shall be deemed to be the required qualifications and training;

4) “Construction work” refers to any work in connection with — the erection, maintenance, alteration, renovation, repair,
demolition or dismantling of or addition to a building or any similar structure; the installation, erection, dismantling or
maintenance of a fixed plant where such work includes the risk of a person falling; the construction, maintenance,
demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation system or
any similar civil engineering structure; or the moving of earth, clearing of land, the making of an excavation, piling,
or any similar type of work;

5) “Contractor” refers to a Contractor of the Principal Contractor, including the Principal Contractor himself

6) “CR’refers to the Construction Regulations, 2014

7) “Excavation work” means the making of any man-made cavity, trench, pit, or depression formed by cutting, digging
or scooping.

8) “Fall arrest equipment” refers to equipment used to arrest the person in a fall from an elevated position, including
personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes
body belts.

9) “Fall prevention equipment” refers to equipment used to prevent persons from falling from an elevated position,
including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails,
screens, barricades, anchorages or similar equipment.

10) “Fall protection plan” refers to a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods to be applied in order to
eliminate the risk. “GCHSS” refers to this document, the General Construction Health & Safety Specification

11) “H&S’ refers to Health and Safety

12) “HCS” refers to Hazardous Chemical Substances

13) “Health and Safety Plan” refers to a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.

14) “Health and Safety Specification” refers to a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons.

15) “Hot Work” means any work where there is a fire or explosion risk, including but not limited to all welding, plasma
cutting, LPG-or acetylene gas applications, grinding, work with flammable or explosive substances and work with
chemicals with the potential of exothermic reactions.

16) “Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner,
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa.

17) “Method statement” refers to a document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in the risk assessment.
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18) “KLM” refers to the Kouga Local Municipality

19) “OHS Act’ refers to the Occupational Health & Safety Act of 1993

20) “OHSAS 18001” refers to the Occupational Health & Safety Auditing System standard

21) “Plant” includes fixtures, fittings, implements, equipment, tools and appliances, and anything which is used for any
purpose in connection with such plant.

22) “Principal Contractor” means an employer, as defined in section 1 of the OHS Act who performs construction work
and is appointed by the KLM to be in overall control and management of a part of, or the whole of a construction
site.

23) “Regulations” refers to the Regulations issued under the Occupational Health & Safety Act.

24) “Risk Assessment” refers to the systematic & methodical assessment methodology utilised to identify hazards and
risks to persons / plant and equipment and the corresponding listing of risk controls; the risk assessment must from
part of the health and safety plan to be applied on a site of works

25) “S” refers to a Section in the Occupational Health & Safety Act of 1993.

26) “Site” refers to the factories, lands, and other places, made available by the KLM for the purposes of the Contract,
on, under, over, in, or through which the construction work is to be executed or carried out.

27) “Structure” includes: Any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature, and any other similar
structure;

27.1) Any formwork, false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

27.2) Any fixed plant in respect of work which includes the installation, commissioning, decommissioning, or dismantling
and where any such work involves a risk of a person falling two meters or more.

28) “Work Instruction” [WI] refers to a portion or the whole of a method statement which is essential to ensure
employee competence with the relevant task.

29) “Standard” refers to the OHSAS 18001 auditing system standards covering OH&S management that is intended to
provide the KLM with the elements of an effective OH&S management system that can help the KLM achieve
OH&S and economic objectives. This OHSAS standard specifies requirements for an OH&S management system
to enable the KLM to develop and implement a policy and objectives which take into account legal requirements
and OH&S risks.

The Occupational Health and Safety Assessment Series Standard is a recognizable occupational health and safety
management system standard against which management systems can be assessed and certified.

OHSAS 18001 has been developed to be compatible with the 1ISO 9001:2000 (Quality) and ISO 14001:2004
(Environmental) management systems standards, in order to facilitate the integration of quality, environmental
occupational health and safety management systems by organizations.

C3.6.2 Introduction to the General Construction Health and Safety Specification.

The KLM aims to execute its health and safety duties as mandatory with the aim of ‘zero harm to all.” The KLM is
further committed to ensuring that the highest standards of health and safety prevail for this purpose, the client's
duty of the KLM is bestowed on the Public Health Directorate, whose task it is to execute or manage all the statutory
duties of the KLM as mandatory for construction.

This General Construction Health & Safety Specification is published in terms of the Occupational Health & Safety
Act of 1993, Construction Regulation 5(1)(b). It applies to the Principal Contractor and to all other contractors and all
persons who work on a construction project.

This GCHSS formulates the minimum requirements which must be met by Contractors and documented in the
contractors’ health and safety plan. The specification is not a limited or exhaustive list of legal and corporate
compliance requirements. By its very nature, construction work and its occupational health and safety hazards are
dynamic; work methods, site conditions or occupational hazards may change or become apparent after the H&S
specification’s development. The KLM requires each contractor to document and plan ongoing assessments of risks
and review of controls in the H&S plan and file. Chapters included in this specification, which do not apply to a
project, must be ignored.

The Principal Contractor must appoint contractors where applicable, for each part of the project and the contractor
shall submit his H&S plan for approval to the Principal Contractor before commencement of the construction work.
Additionally, to the requirements of Construction Regulations, a Principal Contractor shall notify the KLM of every
H&S plan which has been approved before commencement of the relevant contractor on the site.

Additional to the legal requirement of the Construction Regulations, each sub-contractor appointed by a contractor of
the Principal Contractor, must submit his H&S plan for approval to both the appointing contractor and the Principal
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Contractor; both the appointing contractor and the Principal Contractor shall approve the H&S plan before
commencement of the relevant construction work.

The GCHSS does not replace the Construction Regulations, but is a supplementary specification as required in
terms of the Regulations. Partial references to or quotes from the Regulations do not imply that the sections not
referred to or quoted from are of lesser importance or are not applicable.

All Contractors are, at all times required to and will remain responsible to fully address all requirements and
standards of the Occupational Health and Safety Act, Regulations and the full Construction Regulations in the
Health and Safety Plan and the implementation thereof. The controls of the approved H&S plans must be strictly and
comprehensively implemented and maintained by all contractors.

This Health & Safety Specification must be included in all tender documents for construction work. It shall be known
within the KLM as the General Construction Health & Safety Specification.

It may be supplemented on various projects by a specific Construction Health & Safety Specification which deals
with health & safety issues relevant to that specific project only.

Through the Public Health Directorate, the KLM may appoint an Agent who shall (inter-alia) be responsible for the
approval of all Principal Contractors’ H&S Plans, for the auditing of the Principal Contractors’ implementation
thereof, and for maintaining the document control associated with the GCHSS.

The Public Health Directorate shall ensure quality control of all agents appointed and shall ensure that no person is
appointed as agent, unless the Public Health Directorate is reasonably satisfied that the person it intends to appoint
has the necessary competencies and resources to perform the duties imposed on a client by the statutes.

C3.6.3 Limitation of liability

The KLM and its agent shall not be responsible for any acts or omissions of any Contractor which may directly or
indirectly result from the application of the GCHSS or any project specific version thereof.

Contractors must ensure that work, equipment, machinery, plant, and work practices are, at all times, compliant to
the legal requirements as these apply.

Contractors must ensure that where the scope of work is changed or where, for whatever reason, additional or new
risks are identified the H&S plan is adapted accordingly. Any change to the H&S plan must be approved by the
Public Health Directorate or its agent. No such work, not included in the approved H&S plan, may be commenced
unless discussed and finally approved by the Public Health Directorate or its agent.

The KLM and its agent shall limit its responsibility to the application of the Construction Regulations’ Client
Requirements only.

Any other potential responsibility on the part of the KLM shall be dealt with in a Mandatory Agreement, as defined in
Section 37(2) of the OHS Act. The signed contract must be included in the H&S plan.

Each contractor shall enter into a Section 37(2) mandatory agreement with the KLM prior to starting work on the site.
It is the responsibility of the Principal Contractor to ensure that each contractor has a completed and signed Section
37(2) mandatory agreement with the KLM in the contractors’ health and safety file on site.

C3.6.4 Purpose of the General Construction Health and Safety Specification

The purpose of the GCHSS is for the specification to be used as a specific standard on which all Contractors’ H&S
Planning must be based.
The GCHSS will be applicable on any construction project within the KLM.

C3.6.5 Implementation of the General Construction Health and Safety Specification

This GCHSS forms an integral part of the Project Contract, and Principal Contractors are required to make it an
integral part of their contracts with subcontractors and suppliers. It will be disseminated by the KLM to persons
responsible for the design of structures, who will ensure that it is included in the Tender Document(s) issued to
prospective Principal Contractors.

The prospective Principal Contractors shall allow in their tenders for the cost of complying with the requirements of
the GCHSS. The H&S plan shall outline the budgeted costs for occupational health and safety, applicable to each
construction project.

The signing by the Principal Contractor of the Contract with the KLM shall constitute acknowledgement that the
Principal Contractor has familiarised himself with the content of the GCHSS and that he will comply with all
obligations in respect thereof.
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C3.6.6 Scope

This GCHSS covers the general requirements for addressing, mitigating, and controlling Occupational Health and
Safety related risks, problems, incidents, and injuries on projects constructed or executed for the KLM.

The scope addresses legal compliance, hazard identification, risk assessment, risk control methodology and the
promotion of a health and safety culture amongst those working on the KLM projects.

The GCHSS contains clauses that are generally applicable to building, Engineering and construction and imposes
controls associated with activities that impact on human health and safety.

The Principal Contractor is required to comply with the provisions of the OHS Act, all applicable Regulations and this
GCHSS.

The KLM, through the Public Health Directorate will monitor the Principal Contractor's compliance with the
requirements of the OHS ACT, Regulations, and their H&S Plan.

C3.6.7 Compensation of Occupational Injuries and Diseases

The Principal Contractor shall submit proof of registration as an employer, and proof of Good Standing with the
COIDA Commissioner in the H&S plan and prior to starting the work.
A copy of the Letter of Good Standing with the COIDA Commissioner must be included in the H&S Plan.

C3.6.8 Notification of Intention to Commence Construction Work

After receipt of the Letter of Acceptance from the KLM, the Principal Contractor shall notify the Provincial Director of
the Department of Labour of a notifiable project before work commences.

The notification shall be similar in format to Annexure 2 in the Construction Regulations, 2014.

A copy of the notification letter to the Provincial Director and proof of notification must form part of the H&S Plan.

C3.6.9 Competency

The H&S plan shall include signed letters of appointment of competent persons.
The competency of each person shall be documented in an attachment to the letter of appointment.
Such attachment shall contain verifiable evidence of the competent persons’:

@.) Knowledge; and

(ii.) Training; and

(iii.) Experience; and

(iv.) Qualifications specific to the work or task for which the appointee is competent.

The Principal Contractor shall include a competency matrix linking the competent employees, as per the
organisational chart, to the competency required because of the risk assessment. The competency matrix forms
part of the methodology for assessing the Principal Contractors’ overall competence as required in the Construction
Regulations.

C3.6.10Construction Safety Officer

The Principal Contractor shall appoint a fulltime competent person to function as Construction H&S Officer for the
construction work at the KLM.

Proof of competence of the appointed construction safety officer must be included in the H&S Plan for approval by
the KLM. The planned functions, including the applicable attendance, inspection- and audit procedure and forms
applicable to the work of the Construction Safety Officer must be outlined in the H&S Plan.

C3.6.11Principal Contractor’s Health & Safety Plan

The Principal Contractor shall submit an H&S Plan to the Public Health Directorate, in accordance with the legal
requirements and the GCHSS, prior to work starting.

This plan must be presented to and approved by the Public Health Directorate or its agent prior to the site being
handed over to the Principal Contractor.

The content of the H&S Plan shall follow a specific order as per Annexure A and include the following:

A cover page indicating:
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The contract reference.

The name and address of the Principal Contractor and its CEO.

The name and signature of the designated person in terms of section 16(2) and of the Construction Supervisor.
A space for the client and Agent to sign for approval.

An index of the H&S Plan

The Principal Contractors’ Occupational Health and Safety Policy, if any.

A detailed overview of the scope and activities of the project; such overview must identify all activities of the project
in a chronological manner, following the planned progress of the project; the scope must include all work done by
sub-contractors.

An overview of the machinery and plant used in the project.

An organisational chart of the competent staff deployed in the project, which identifies legal appointments and
responsibilities (see Annexure C); the chart must refer to the proof of competence of each person.

A hazard identification and risk assessment based on the scope of work as indicated in item 11.3.4. and the
machinery identified in item 11.3.5 herein.

An overview of the management controls, with reference to the hazard identification and risk assessment, to ensure
compliance with legislation and the relevant sections of the GCHSS; these controls shall be documented in method
statements addressing Engineering- and administrative risk control.

All relevant documents, appointment letters, programmes, instructions, inspection register templates, etc. to support
each section of the H&S Plan. Where practical, such documents may be inserted in the H&S file; the H&S file,
together with the H&S plan may be submitted for approval by the Public Health Directorate.

The Public Health Directorate shall assess and discuss, where applicable, the contents of the H&S plan with the
Principal Contractor. The assessment systematically verifies compliance of the H&S plan with the statutory
requirements and with the requirements in the H&S specification. The assessment is done in accordance with the
KLM H&S procedure for the assessment of construction H&S plans

C3.6.12Hazard Identification and Risk Assessment

Interfacing with the Public Health Directorate’s H&S structures, a pre-construction baseline risk assessment shall be
conducted by the KLM project management team at the pre- construction work / project stage, prior to releasing any
tender documentation.

The Principal Contractor shall appoint a competent person to perform a baseline and issue-based hazard
identification and risk assessment. The competent persons’ proof of training as a risk assessor shall be attached to
the letter of appointment.

The baseline assessment shall be included in the H&S Plan.

Risk assessments of all risk-bearing activities identified in the scope of work shall form an integral part of the H&S
Plan.

The risk assessment must be based on the scope of work, the materials required, and the machinery used.

The risk assessment must refer to all controls which the Contractor plans to put in place [CR 9].

All risk assessments shall be conducted in terms of an acceptable and documented methodology, prior to
commencement of work and in accordance with the provisions of the CR.

The methodology shall ensure that:

For each hazardous event, hazards must be identified separately, and the risk assessment and identification of
controls must be documented separately.

Risk scoring must, at least, identify a residual risk.

Risk controls are referenced to the planning in the H&S plan.

A risk register, listing the residual risks from highest to lowest must be included in the baseline risk assessment.

C3.6.13Health & Safety File

The Principal Contractor shall provide and maintain a H&S File, containing all relevant documents as prescribed in
the OHS Act and Regulations and all records referred to in the H&S Plan. The H&S file, in its original start-up format,
shall be presented to the Public Health Directorate together with the H&S plan during the discussions for final
approval. The H&S File shall be kept on the construction site and available for inspection by the KLM, its Agent, or
the Department of Labour's Inspectors. The H&S File shall include an index as per Annexure B. The H&S File
becomes the property of the KLM after completion of the project.

C3.6.14Induction

The Principal Contractor shall develop a job- or project-specific induction training programme in health and safety,
based on the risk assessment, to ensure that all employees on site are conversant with:

The risks of the construction project

The controls documented in the H&S Plan

The role they are expected to play in ensuring health and safety on the construction site.

The Principal Contractor shall ensure that all employees are competent in the induction training before commencing
duties on site.
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The contents of the induction programme and method of ensuring that all employees are inducted will be
documented in the H&S Plan.

When working in or close to production areas or areas where the KLM employees, visitors or stakeholders are
working, each employee of a contractor accessing the site, including management, shall complete the KLM
induction; Each contractor shall ensure that none of his employees accesses the KLM site/s unless having been
inducted by the KLM.

C3.6.15Health and Safety Training and Ongoing Risk Competency

The Principal Contractor shall ensure that daily pre-task health and safety instructions are given to all employees.
The methods for ensuring that daily pre-task instructions or start-up talks, or toolbox talks occur, including the
method of documenting the contents and attendance, shall be described in the H&S Plan.

Competency of employees and ongoing training in H&S matters shall be documented by including a training matrix
indicating, occupation, employee name & surname, subject matter, date of training, reference number and
employees’ competency in safe working processes:

Each applicable safe work instruction must be included in the H&S Plan.
The method of training and ensuring competence must be included in the H&S Plan.

C3.6.16Inspection, Monitoring and Reporting

The Principal Contractor shall conduct daily safety inspections on the site (or more frequent, where so required in
the Regulations), and shall take steps to rectify any unsafe condition of which he is aware.

The H&S plan shall contain an inspection schedule addressing all identified risks; the schedule and contents of the
inspection shall be relative to the residual risks.

The Construction Supervisor and Safety Officer shall perform regular inspections and document these in the H&S
File.

The relevant inspection templates and the frequency of inspections shall be included in the H&S Plan.

The H&S Plan shall contain a list and template of all statutory inspection registers which shall be kept on site:

The templates must correlate with the machinery and equipment listed on site.
The inspector responsible for the inspection and maintenance of the register must be appointed in writing, and
competency must be documented.

C3.6.17Incident Management [Incidents, Accidents and Emergencies

All near misses, incidents and accidents must be recorded, investigated, and managed in accordance with the
statutory provisions. Each H&S incident and accident must be recorded in a register kept in the H&S file; a template
of the register shall be included in the H&S Plan. Every incident in which an employee sustains any form of injury
shall be reported to the Public Health Directorate or its Agent within the working shift in which the incident occurs.
Section 24 of the OHS Act incidents shall be reported in the prescribed matter to the Department of Labour, to the
COIDA Compensation Commissioner in the prescribed manner [Annexure 1 & WCL2] and to the KLM Public Health
Directorate or their Agent. A record of all incidents and investigations shall be kept in the health and safety file. A
record / register [matrix] shall be kept indicating the categories of injuries [first aid / IOD non-disabling, IOD Disabling
and dangerous occurrences] sustained by employees, visitors, and sub-contractors to date. Each contractor shall
ensure that a proper incident reporting and investigation management procedure is documented, and a site
emergency procedure is formulated, documented, implemented (drills) and is available on site, outlined in detail, and
included in the H&S Plan. The emergency arrangements shall be displayed on site and shall include:

e A comprehensive emergency and evacuation plan.
e A site-specific emergency evacuation top-down plan/flow chart.
e An updated list of emergency telephone numbers.

C3.6.18Audits and inspections

The Public Health Directorate shall perform regular inspections and audits of the construction site. Unsafe work will
be stopped. All inspections and audits are done in accordance with the KLM H&S procedure for the audit and
inspection of construction sites.

Records of audits shall be kept in the H&S File together with a record of any non-conformance report/s, investigation
and corrective & preventative actions required by the Principal Contractor.

The Principal Contractor's H&S Plan shall document the corrective and preventative action procedure applicable to
the project, including the planned method to ensure that non-conformities are managed immediately.

The KLM or its Agent shall stop all or any work activity which does not conform to the H&S Plan, which is
contradictory to statutory requirements, or which poses a threat to the health and safety of persons.

The Principal Contractor shall conduct regular health & safety audits (at least once a month) to ensure compliance
with the OHS Act, its Regulations, and the Contractors’ H&S Plan. Each contractor on site, whether appointed by the
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Principal Contractor or by any of his sub-contractors shall be audited by the Principal Contractor. The H&S plan of
the Principal Contractor shall include a contractor’s auditing procedure, template, and schedule.

The Principal Contractor shall stop all or any work activity which does not conform to the H&S Plan, which is
contradictory to statutory requirements, or which poses a threat to the health and safety of persons.

C3.6.19Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that every employee is issued with, and wears SABS-approved PPE,
consisting of all PPE identified in the PPE needs analysis and indicated in the risk assessment.

The Principal Contractor shall document the procedure applicable for to the issue, use and replacement criteria of
PPE in the H&S plan.

All the contractors’ employees shall wear; full length overalls and shall wear clearly visible identification with respect
to their employer.

All employees performing construction work at the KLM shall wear steel-capped safety boots.

The H&S Plan shall contain an outline of the PPE to be used, the management of such PPE on site, including the
issuing of PPE, training in the safe use of PPE, overnight storage, any sanitising of PPE and the disposal of PPE.
Contaminated PPE shall be disposed of in the prescribed manner as referenced in the OHS Act — HCS Regulations
and to an approved waste disposal site

C3.6.200ccupational Health and Safety Signage

The Principal Contractor shall erect and maintain quality mandatory, warning, general information, prohibiting and
firefighting safety signage.

The signage shall reflect through text & symbolics, all the risks identified in the H&S plan that necessitate the use of
PPE as a control factor, including but not be limited to:

A warning on construction activities.

Access restrictions.

The name and telephone number of the responsible person(s).

Emergency telephone number(s).

PPE to be worn at the particular site.

Where falling objects may occur, relevant barricading and warning signs must be erected.

C3.6.21Sub-contractors

Sub-contractors must be given a copy of this general H&S Specification and any additional specification issued by
Principal Contractor, the KLM, or the Public Health Directorate, and shall comply with these specifications integrally.
The H&S specification applicable to every sub-contractor issued by the Principal Contractor shall be included in the
H&S Plan of the Principal Contractor.

The Principal Contractor shall ensure that all sub-contractors on site, including sub-contractors of his sub-
contractors plan the construction work in an H&S Plan, approved by the Principal Contractor.

Principal Contractors shall ensure that sub-contractors comply with their H&S Plans, based on all applicable H&S
Specifications, the requirements of the OHS Act and all other relevant legislation.

Monthly audits of all sub-contractors must be recorded and filed in the H&S File, for inspection by the KLM or its
Agent.

All sub-contractor H&S Plans and Files must strictly follow the Contents and Numbering system as per Annexure A
and B.

The H&S Plan must include the Principal Contractor’s actions to ensure that all sub-contractors fully comply with the
Regulations, including but not limited to:

The H&S Plans of sub-contractors, after approval by the Principal Contractor; where sub contractors’ H&S plans are
approved later in the project, the letter of approval shall be copied to the Public Health Directorate

A signed agreement in terms of Section 37(2) between the Principal Contractor and every subcontractor and a
template of such agreement.

A maintained list of all contractors, the date of approval of their respective H&S plan, their registration number with
COIDA, the name and telephone number of the Contractors’ Construction Supervisor and the date of the last audit
of the sub-contractor by the Principal Contractor.

C3.6.22Public Health and Safety

Appropriate health and safety signage shall be posted; the type of signage planned for must be documented in the
H&S Plan.
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The Principal Contractor shall ensure that each person visiting the site shall be inducted to the site and such
abridged induction shall outline the hazards likely to arise from on-site activities and the precautions to be observed
to avoid or minimise those risks. The template induction and record shall be included in the H&S plan.

No construction work shall be performed, where there is a risk of the activity affecting the KLM employees, the KLM
production processes or where there is risk that the KLM employees access the construction site, unless defined
through a Specific Construction H&S Specification.

Where the need for public barricading is identified in the risk assessment or in a specific construction H&S
Specification, the Principal Contractor shall document a method statement for the erection, maintenance and control
of barricades or fences and controlled access points, to prevent the entry of unauthorized persons.

Where the need for traffic deviation is identified in the risk assessment or in a specific construction H&S
Specification, the Contractor shall perform an issue-based risk assessment and document a method statement
compliant to the relevant traffic ordinances and traffic controls standards; the method statement shall include
competence of traffic officers, flagmen and operators of traffic control equipment.

C3.6.23Night Work and After-Hour’s Work

No night work shall be performed unless authorised by the KLM or its Agent.

Where applicable the risk assessment and method statements in the H&S plan shall include night risks including but
not limited to excavations, road obstructions, traffic obstructions or deviation, night security, after hours delivery.
Where applicable the risk assessment and method statements in the H&S plan shall include after hour work and the
safe management thereof.

C3.6.24Facilities Management [Facilities for Employees]

The Principal Contractor shall document the construction site’s method to ensure the statutory application of
employee’s rights in terms of employee facilities as defined in the OHS Act, the General Safety Regulations, and the
Construction Regulation, including:

The provision of facilities for safekeeping and changing.

The method of ensuring that employees requiring to change on site can do so in privacy.
The provision of an eating area.

The provision and maintenance of sufficient toilets and showers / washing / cleaning on site.

Where the construction work includes access to production or utility areas, such access shall be planned and
authorised by the KLM or the Public Health Directorate.

C3.6.25Health and Safety Representatives and Committees

The Principal Contractor and all contractors must ensure that for any workplace where more than 20 employees
work, the minimum legislative prescribed number of Health and Safety Representatives in a ratio of 1:50 employees
be nominated, elected, designated in writing and trained to carry out their prescribed functions.

In areas where twenty (20) or less employees are engaged in an activity, at least one Health and Safety
Representative shall be designated in writing and operate as above.

Health and Safety Representatives shall be required to conduct monthly inspections within their area of
responsibility; all deviations recorded must immediately be reported to the Construction Supervisor and Construction
Safety Officer where applicable and appropriate action must immediately be taken to eliminate the identified health
or safety hazard.

The Principal Contractor shall ensure that Health and Safety Committee meetings are held monthly and are chaired
by the Construction Supervisor. Meeting agendas and minutes shall be filed in the H&S file.

The H&S plan shall include a Work Instruction (WI) on the management of H&S representatives and committees.

C3.6.26Housekeeping, Stacking, Storage, Drop Zones, and Lay-down Areas

DROP ZONE = AN ELEVATED AREA WITHIN THE WORKING ENVIRONMENT WHERE THERE IS A
POTENTIAL RISK OF FALLING MATERIALS AND OR OBJECTS THAT MAY CAUSE INJURIES

LAY-DOWN AREA = AN AREA WHERE MATERIALS, EQUIPMENT AND SUNDRY IS STAGED THAT IS
REQUIRED FOR PROJECT RELATED PURPOSES

The principal contractor shall appoint a person responsible for general housekeeping and stacking and storage of
materials and equipment on the entire site.

Where the baseline risk assessment identified the risk of falling tools, items, objects and materials, the area shall be
barriered or demarcated, appropriate warning signage installed, and such hazards included in a method statement &
issue-based risk assessment prior to or when work activities are performed within such zones. Furthermore, the
same stipulation is required for site lay-down areas where equipment, plant, materials, substances, and other items
are stored / staged for the site project works. A method statement & issue-based risk assessment must be

Contract 163 C3.10
Part C3: Scope of Work Annexures
Bid No. 126/2022



generated for the safe raising and lowering of materials, equipment, and plant to ensure safe management of the
lay-down area. A lifting and lowering work instruction shall be included in the H&S Plan.

Stacking and storage areas shall be clearly defined and demarcated on the site with the appropriate symbolic signs.

Offloading of building materials equipment and plant shall occur under the direct supervision of the appointed person
responsible for general housekeeping and stacking and storage.

Where offloading may occur after normal working hours, a method statement and risk assessment for such
offloading will be included in the H&S plan.

C3.6.27Waste Management

The principal contractor shall appoint a person responsible for site-wide control & removal of scrap, waste, and
debris.

No waste, including scrap, debris, hazardous waste, combustible materials, and containers shall accumulate on the
construction site.

The principal contractor shall document a waste management method statement in the H&S Plan. Such method
statement shall include all liquid, gaseous or solid waste produced during the construction process and shall define
appropriate legislative — Local & National required waste management & disposal requirements.

C3.6.280ccupational Health

The H&S Plan shall include all medical certificates of fithess for those employees legally requiring such.

Medical certificates must be issued by an occupational medical practitioner after personally performing the medical
tests

Medical certificates must be on the doctors’ letter head and conform to the applicable statutory requirements.

C3.6.29First Aid Management

Principal Contractors & sub-contractors shall ensure that every site where they are engaged in work activities, has
adequately trained first aiders at all times.

Were high risk substances, toxic, corrosive or similar hazardous substances are used, handled, or processed, the
Principal Contractor shall ensure that the First Aider is trained in the first aid procedures to treat injuries that may
result from such activities.

First aiders shall be identified and shall have immediate access to a comprehensively stocked first aid box.

Such first aid box/s shall be stocked to include all first aid equipment as per the minimum requirements listed under
General Safety Regulation 3, and any additional items identified in the risk assessment.

All the above first aid controls, including the letter of appointment, proof of competency, signage, injury-record, and
stock-control registers shall be documented in the H&S Plan.

C3.6.30Access and traffic management

Where access to the construction site or to the KLM has been identified as a risk, an ‘Access and traffic’ method
statement shall be included in the H&S Plan.

The risk of all traffic arrangements included in the scope of the work shall be assessed and a traffic control method
statement included in the H&S plan. Any alteration to this method statement during the course of the project shall be
assessed and, where applicable, any amended & reviewed method statement shall be presented to the Public
Health Directorate prior to being implemented.

C3.6.31Work within operational areas of the KLM

The Principal Contractor shall ensure that all employees working inside municipal buildings in which business is
conducted have been subjected to the required induction.

The Principal Contractor shall discuss and agree with the KLM contract manager and the health and safety officer
responsible for that directorate in order to define the procedure and subject matter for induction.

Such health and safety induction shall, as a minimum, include instructions with respect to emergency exits, location
of fire equipment, smoking arrangements, mustering points, special hazards in the building and housekeeping
arrangements.

C3.6.32Hot Work, Fire Risks, Fire Extinguishers and Fire Fighting Equipment

No open fires are allowed on site.

No smoking is allowed on site, except in designated smoke areas, identified in the H&S Plan.

All combustible and all flammable products must be stored in an adequate storage facility; this process shall be
documented in a method statement in the H&S Plan.

Where hot work is performed on a production site, the contractor shall interface with the Public Health Directorate in
order to establish dangerous work permission; such interface will be documented in the H&S Plan.

The Principal Contractor shall provide suitable fire extinguishers, as defined in the H&S controls, which shall be
serviced regularly, in accordance with the manufacturer's recommendations.
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Safety signage shall be prominently displayed in all areas where fire extinguishers are located. The Principal
Contractor shall arrange for the training of the relevant personnel, in the use of fire extinguishers. The following are
minimum requirements for competency in the use of fire extinguishers:

. At least one employee on each construction site.
. All employees engaged in hot work.

o All store men.

. All persons involved in re-fuelling.

. All persons handling flammable substances.

The fire extinguisher inspection register, the inspection methodology and the letter of appointment of the
competent inspector shall be included in the H&S Plan.

C3.6.33Live Energy Work

Where live energy work (electrical-, chemical-, pneumatic-, hydraulic-, gravity and or kinetic energy) will be done, a
competent person shall be appointed.
Where live energy work is planned, the H&S Plan shall include:

Proof of competency and signed letters of appointment of the responsible person.

The ‘dangerous work, method statement’ and its interface with the KLM and relevant documents.
A Zero Potential, Energy-Purge, Lock Out and Tag Out method statement.

The method statement shall apply at all times.

C3.6.34Work in Confined Spaces

Confined space work shall not be performed unless defined through a Specific Construction H&S Specification.
Where confined space work is performed, the contractor shall interface with the Public Health Directorate in order to
establish dangerous work permission; such interface shall be documented in the H&S Plan.

A method statement and issue-based risk assessment for all confined space work must be presented in the H&S
Plan or prior to such work starting.

Elevated Work [Fall Protection and Work on Heights]

The Principal Contractor shall submit the name and proof of competency of the competent person who has been
appointed to prepare a fall protection plan, in terms of the CR, together with the signed letter of appointment, in the
H&S Plan.

The fall protection plan shall strictly comply with the requirements of the OHS Act. Besides the legal requirements,
the plan shall include:

A method statement and risk assessment of all work at heights or work with a risk of falling.
All risk controls and method statement relevant to heights work.

Fall prevention methods applicable to the project.

Fall arrest methods applicable to the project.

Fall recovery method applicable to the project.

Attachment methods and points and the management thereof.

The method to ensure that employees working at heights present is fit for heights-duty

The contractor shall ensure that:

All heights work is planned. Its risks are assessed, and all heights work forms part of the daily safe task instructions.
Only trained and competent persons with a valid medical certificate of fitness are permitted to work on heights.

All medical certificates of fithess for heights work are issued by a registered occupational medical practitioner and
are included in the H&S Plan.

All elevated areas are reached by means of a ladder, scaffold or man cage; and climbing on machinery, installations
or make-shift means of access is not permitted; where work, with a risk of falling, is to be performed from structures
other than ladders, scaffolds or a man cage, such work will be documented in a method statement, which must be
approved by the Public Health Directorate

No persons are allowed to work under an area where there is a risk of falling tools or materials.

All openings through which persons can fall are closed off with material which can support the weight of a person;
such material shall be permanently fixed over the opening; where such openings are present, clear signs will
indicate this at all access points.

Where openings cannot be closed, a sturdy barricade of at least 1.5 m high, which adequately prevents persons
from falling through the opening (withstands 2kN force), shall be in place at all times.

A copy of the fall protection plan, the signed appointment letter and proof of competency must be included in the
H&S Plan.
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Where elevated work is performed in production areas or where the elevated work may affect the KLM ‘s
employees, visitors or stakeholders, the contractor shall interface with the Public Health Directorate in order to
establish dangerous work permission; such interface will be documented in the H&S Plan.

No contractor shall access any of the existing KLM properties sheeted roofs unless defined through a Specific
Construction H&S Specification.

No work on existing KLM buildings, including windows, roofs, stacks, shall be performed unless defined through a
Specific Construction H&S Specification issued by the Public Health Directorate.

Where the use of harnesses is indicated in the fall protection plan, the H&S Plan shall contain the following:

The need for the use of fall prevention-or fall arrest harnesses; [double lanyard type)
The safe application, attachment, and maintenance processes for harnesses.

The type of hook to be used and the attachment points applicable to the heights work.
The method of storing the harnesses when not in use.

The method and register for the safety inspection of harnesses.

Where a fall-risk is identified in work requiring access to roofs or free-standing structures with a residual fall risk, a
lifeline will be made available and used at all times; the lifeline will be designed and erected by a competent person
appointed in writing; a lifeline inspection method and record will be included in the H&S Plan.

C3.6.35Ladders

Ladders shall be compliant with statutory requirements.

Ladders shall only be used for the purpose for which they are designed.

Ladders shall be inspected regularly, and the record of the inspection shall be kept in the H&S file.
A-frame ladders shall have a patent spreader bar system.

Ladders shall extend at least 1 metre above any level or opening accessed with the ladder.

No ladders shall be accessed by any person unless held in place by a fixed installation or a buddy.

C3.6.36Excavation Work

The Principal Contractor shall submit the name and proof of competency of the competent person who has been
appointed to supervise all excavation work, in terms of the CR.

Should the opinion of a professional Employer or professional technologist be sought, in terms of the CR, the
Principal Contractor shall submit the name and the curriculum vitae of the said professional.

Proof of competency and the appointment letters must form part of the H&S Plan.

The records of the inspections contemplated in the CR shall be maintained in the H&S File; a template of the
register shall be included in the H&S Plan.

The Principal Contractor shall make provision in his tender for all shoring, dewatering or drainage of any excavation
unless otherwise stipulated in the Contract.
The Principal Contractor shall make sure that:

The excavations are inspected before the shift starts and that a record is kept; the record template shall be included
in the H&S Plan.

There are no unguarded excavations, regardless of depth.

Guarding of excavation must be of solid and sturdy material so as to prevent persons from falling into the
excavation; barrier tape alone is not sufficient.

No person is allowed to work in or near an excavation which has any instability that is not adequately protected,
shored or braced.

No load, material, plant, or equipment is placed or moved near the edge of any excavation where it is likely to
collapse or endanger the safety of any person — spoil to be moved back minimum of 1m.

Safe means of access and exiting is provided at every excavation.

Any open excavation is backfilled at the end of each shift, unless a method statement managing open excavations is
included in the H&S plan. Such method statement shall be assessed and approved by the Public Health Directorate

Detailed method statements and risk assessments, including but not limited to depth of excavation, anticipated
stability, battering, shoring, bracing, length of excavation, proximity to the public and duration of exposure shall be
included in the H&S Plan.

Where excavation work may interface with existing services; surface-, below-ground- or aerial- services, method
statements and risk assessments shall include the location-, exposure- and rendering safe of such services; method
statements and risk assessments shall also include work above or underneath such services.

C3.6.37Explosives and Blasting

The Principal Contractor shall ensure that the use of explosives and blasting (where required) be undertaken by a
competent specialist contractor, with proven track record in the type of work to be performed.
The letter of appointment and proof of competency must be included in the H&S Plan.
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A method statement and risk assessment encompassing all processes of working with explosives, blasting and
potential blasting nonconformities shall be included in the H&S Plan.

No use of explosives or blasting shall be planned unless such need and the applicable conditions are defined
through a Specific Construction H&S Specification issued by the Public Health Directorate.

C3.6.38Demolition Work

Demolition must be addressed through the method statement and risk assessment process and, both of which must
be included in the H&S Plan.

The method statement must include the Employer survey, where applicable, and shall be approved in writing by the
KLM-appointed designer (Employer) or another person appointed by the KLM, its agent, or the Public Health
Directorate.

The H&S Plan must document the name, signed letter of appointment and competency of the competent person
who has been appointed to supervise all demolition work.

The Principal Contractor shall ensure that demolition work complies with the CR at all times.

Safe work instructions for employees working on demolition must be documented in the H&S Plan.

No demolition work shall be performed unless defined through a Specific Demolition H&S Specification.

Demolished materials, which are not used on site, must be removed off site within the shorted delay. The staging,
removal and disposal activities and procedures must be covered in a Work Instruction (WI) that will include the
separation methodology and disposal medium and is to be recorded, ensuring a cradle to grave compliance of all
demolished materials. Such activities shall be referenced in the Waste Management Method Statement

C3.6.39Electrical Installations and Machinery

All electrical installations and cables shall be deemed to be “alive” and, where applicable, the Principal Contractor
shall take adequate steps to ensure that employees, including the KLM employees and members of the public are
prevented from accessing any electrical cables and equipment.

The Principal Contractor shall not allow or permit any of his personnel to work on or manhandle any electrical
reticulation equipment (Distribution Boards, transformers, Switchgear etc.), unless explicitly authorised by the KLM
or the Public Health Directorate.

Where work is performed on existing structures or where work is performed in production areas or where the work
may affect the KLM employees, visitors or stakeholders, the principal contractor shall communicate with the Public
Health Directorate and plan all electrical work prior to any work on the KLM electrical reticulations starting.

Such planning shall be documented in a method statement and risk assessment and included in the H&S Plan.

The Principal Contractor shall appoint a competent person to identify and inspect all exposed underground cables,
overhead cables and any electrical installations such as transformers or distribution boxes, to ensure that these are
not a hazard to employees or to members of the public. The competent person shall inspect all temporary electrical
installations and machinery at least once a week and recorded in a register.

The letters of appointment, proof of competency and registers applicable to these inspections shall be included in
the H&S Plan.

The principal Contractor shall ensure that all electrical testing equipment to be used on the KLM site has a valid
calibration certificate and that a calibration sticker is affixed to the equipment, clearly indicating the calibration date
and the next due date.

Any unsafe condition shall be reported immediately to the Public Health Directorate and the Principal Contractor
shall take immediate steps to prevent employees or members of the public from gaining access to the dangerous
installation and the area surrounding it.

No live electrical work shall be performed unless defined through a Specific Construction H&S Specification.

Where live electrical work is to be performed in a KLM production area or potentially affecting the production areas
or where the work may affect the KLM employees, visitors or stakeholders, the contractor shall interface with the
Public Health Directorate in order to establish work permission.

Where the need arises to de-energise plant & equipment, permission for the de-energisation of energy sources and
lock out requirements shall be obtained via the Public Health Directorate or project Employer in order to establish
work permission and permit controls; such interface will be documented in the H&S Plan.

The Principal Contractor shall appoint a competent person to inspect all portable electrical tools, including leads. No
electrical extension leads or fixed machinery to be used during the project work, shall be allowed to have any joined
leads.

The letter of appointment and template of the inspection register shall be included in the H&S Plan.

The Principal Contractor shall include a method statement for the safe use of portable electrical tools, including the
management of the hazards of extension leads.

All portable electrical equipment must be on a register and be inspected monthly by a SHE Representative.
Identify and record all portable electrical equipment in a register.

Ensure that regular checks are carried out according to the requirements of the equipment usage.
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The frequency must, depending on circumstances, be determined by a competent person to ensure maximum
safety.

The user is responsible that all identified defects of electrical equipment are reported.

Remove faulty portable electric equipment form use.

Determine the frequency of polarity tests and, depending on circumstances, be determined by a competent person
to ensure maximum safety

Where temporary installations are installed, including those in the site office or employee facilities, a COC for these
installations shall be included in the H&S File.

Where applicable, the contractor shall include a method statement covering dangerous work w.r.t electrical
installations and include it in the H&S Plan.

Where applicable, the contractor shall include a zero Potential, Lock Out and Tag-Out method statement and safe
work instruction(s) in the H&S Plan.

C3.6.40Form work and Support work

The Principal Contractor shall submit the appointment letter of the competent person(s) appointed to supervise all
formwork and support work operations in terms of the CR; the H&S Plan must include the signed letters of
appointment and the proof of competency.

The H&S Plan shall include a comprehensive method statement ensuring health and safety controls, of all risks
assessed i.r.o the erection and removal of form work and support work and with the concrete casting of the
structures.

The Principal Contractor shall ensure that all formwork and support work complies with the requirements of the OHS
Act and Regulations. [Method statement and issue-based risk assessment shall be generated prior to activities
commencing].

Form work designers, supervisors, erectors and inspectors must be formally trained and certified competent.
Support work must be clearly tagged with safety signage and inspected prior to load bearing and daily thereafter.
Inspections of support work must be documented in a register; a template of the register shall be included in the
H&S Plan.

All Support structures must be differentiated from scaffolds; where access is required, such access must be means
of a ladder only.

Formwork and support work erectors working at heights must attach a fall prevention harness at all times to safe
structures, or plant where appropriate; the double lanyards must be fitted with safe and sufficient strength hooks
[steel line hook (small) or scaffold line hook (large), allowing it to be attachment to a point of anchorage. Where such
anchorage is not available, anchorage points shall be made available, and lifelines erected when and where
necessary.

The H&S Plan shall include the safe work instruction applicable to all employees working on form work and support
work and the method of ensuring competency.

C3.6.41Scaffolding [Accessing and Descending Scaffolding / SUSPENDED SCAFFOLDING]

The Principal Contractor shall submit the appointment letter of the competent person(s) appointed to supervise all
scaffolding operations, in terms of the CR; the H&S Plan must include the signed letters of appointment and the
proof of competency.

The H&S Plan shall include a comprehensive method statement ensuring health and safety controls of all risks
assessed with the erection, work on and removal of scaffolds.

The Principal Contractor shall ensure that all scaffolding complies with the requirements of the OHS Act and
Regulations.

Scaffold erectors and inspectors must be formally trained and certified competent; such training must conform to the
requirements of SANS 10085-1.

Scaffolds must be clearly tagged with safe access signage; scaffolds must be inspected daily prior to use and
weekly by the scaffold inspector.

Inspections by the scaffold inspector must be documented on the scaffold tag and in a register; a template of the tag
and of the register shall be included in the H&S Plan. Daily pre-start inspections of all scaffolds must be planned for
in the H&S plan.

All scaffolds must only be accessed with a ladder fitted inside the scaffold and extending to at least 90 cm above the
working surface.

All scaffold decks must be fitted with safety rails and toe-boards / kick-plates so as to prevent persons working there
from falling through or off.

Scaffold erectors must attach a fall prevention harness at all times; the double lanyards must be fitted with scaffold
hooks only

The H&S Plan shall include the safe work instruction applicable to all employees working on scaffolds and the
method of ensuring competency.
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C3.6.42Piling Operations

The Principal Contractor shall ensure that piling, (where required) is undertaken by a competent specialist
contractor, or a Contractor with proven record in the type of work to be performed.

Risk assessments, method statements and safe work instructions shall be submitted as part of the H&S Plan.

No piling activities shall be performed unless defined through a Specific Construction H&S Specification.

C3.6.43Construction Plant, [including Rented / Hired Plant]

The Principal Contractor shall ensure that all construction vehicles and mobile and fixed plant, whether owned,
rented or hired, complies with the requirements of the OHS Act and Regulations.

The Principal Contractor shall inspect and keep records of inspections of plant and equipment used on site. A
template of the daily inspection record for each type of construction vehicle or mobile plant shall be included in the
H&S Plan.

A method statement applicable to each type of construction plant, for which H&S risks were identified, shall be
included in the H&S Plan, together with the contractor's procedure for ensuring that only employees who are
competent in the safe use of the plant are using such plant.

Only competent and authorised / appointed persons with a valid medical certificate of fitness are to operate plant
and machinery, under proper supervision. Competency of operators and medical fitness shall be documented
individually for each operator accessing the work site.

Appropriate safety equipment and clothing shall be provided for the operators and maintained in good condition at
all times.

The risks of access, egress, parking and on-site movement of construction vehicles and mobile plant and the
corresponding method statement shall be included in the H&S plan of every project in which such vehicles and plant
are used.

C3.6.44Suspended Platforms

In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment letters of:

(@i.) The competent person(s) appointed to supervise all suspended platform work operations.
(ii.) The competent person who performs the performance tests.
(iii.) The suspended platform erectors, operators, and inspectors.

The suspended platform operators, together with their medical certificate of fitness.
The H&S Plan shall include:

A copy of the certificate of system design.

The operational compliance plans.

Proof of submission of the above to the Department of Labour.

The inspection registers of the safety harness.

The inspection registers of the whole installation, including the performance test.

The inspection registers of the hoisting ropes, hooks, or other load-attaching devices.

The inspection registers of the daily inspection by the suspended platform Supervisor.

The method statement for safe use of the scaffold, including procedures dealing with emergencies, malfunctioning
and the discovery of defects, and the isolation process of the scaffold when not in use.

C3.6.45Material Hoists

With regard to material hoists and towers on construction sites, the Principal Contractor shall ensure he / she or their
sub-contractors construct / erect such structures with materials that is technically and operationally of good
standard, erected by experienced persons and operated by trained and competent persons.

In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment letter of the
competent person who performs the daily inspections on the material hoists.

The H&S Plan shall include the method statement for safe erection, use, inspection, maintenance and dismantling of
the material hoist.

A template of the maintenance inspection register shall be included in the H&S Plan.

C3.6.46Batch Plants

Batch plants shall be operated by trained persons and the Principal Contractor shall ensure that his / her or their
sub-contractors batch plant operations are supervised by an appointed competent person.

In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment letter of the batch
plant supervisor.
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The H&S Plan shall include the method statement for safe erection and dismantling of the plant, for safe batching,
for safe maintenance and repair work to be done and the training material used to ensure operator competency in
the H&S controls of the batch plant.

The Principal Contractor shall ensure that the placement of a batch plant is conducted in such a manner as not to
present a safety risk to persons and erection to be performed as prescribed by the manufacturer to ensure safe
operating conditions

The Principal Contractor shall ensure that appropriate controls and safety interlocking devices are installed on batch
plants.

Placed in an easily accessible position; and
Constructed in such a manner as to prevent accidental starting.

The Principal Contractor shall ensure that all dangerous moving parts are adequately guarded and placed beyond
the reach of persons by means of doors, covers or other similar preventative measures.

The Principal Contractor shall ensure that no employee, sub-contractor employee or other persons remove or
modify any guard or safety device

The H&S plan shall include a method statement and risk assessment of elevated work and fault finding-,
maintenance- and repair work to the Batch Plants.

The Principal Contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant
complies with the requirements of the Driven Machinery Regulations 18

The Principal Contractor shall ensure that all precautionary measures are adhered to regarding the usage of
electrical equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation
Regulations

A template register of installation, maintenance and repair shall be included in the H&S Plan.

The H&S Plan shall include the method statement for entry and work in the confined spaces of a batch plant, where
applicable

C3.6.47Explosive Powered Tools

No explosive powered tool shall be used by The Principal Contractor unless persons making use thereof is provided
with and uses suitable protective equipment; and is adequately trained in the operation, maintenance and use of
such a tool.

In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment letter of the person
in charge of explosive powered tools and of the person in charge of the issuing and collection of cartridges and
nails.

The H&S Plan shall include the Work Instruction (WI) for the safe use of explosive powered tools, including the type
of PPE, barricading, and warning notice which the contractor intends to use and the method of accounting for
cartridges and nalils.

The H&S Plan shall include proof of training and competency of all operators using explosive powered tools.

A template inspection register of the explosive powered tools shall be included in the H&S Plan.

A template record for the issuing and collection of cartridges and nails shall be included in the H&S Plan.

C3.6.48Cranes [Mobile]

The H&S Plan shall include the method statement for safe use of the crane, including the method of communication,
the protection of fall zones and the method of determining whether the weather permits safe crane work of which
shall also be reflected in the risk assessment

In the H&S Plan, the Principal Contractor shall submit proof of competency and the appointment letter of
competency:

The registered person/s testing and certifying the crane.
The registered person/s testing and certifying the lifting gear.
The crane operator/s, as well as their medical certificate of fitness.

The H&S Plan shall include the method statement and risk assessment for the erection, maintenance, inspections
and dismantling of the crane.

The crane’s load test certificates shall be included in the H&S Plan.

All lifting gear used with the crane shall be identified and listed in a register contained in the H&S Plan.

A template inspection register of the lifting gear shall be included in the H&S Plan.

C3.6.49Storage and use of flammable liquids

Where work is done on a construction site or where the work may affect KLM employees, visitors or stakeholders,
the contractor shall interface with the Public Health Directorate before flammable liquids may be brought on site.

The Principal Contractor shall ensure that where flammable liquids are being used, applied, or stored at the
workplace concerned, this is done in such a manner which would cause no fire or explosion hazard.
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Dangerous work permission shall be obtained where applicable and defined in a specific H&S specification.

C3.6.50

Contract

Should flammable substance need to be stored on the construction site, a flammable store or cabinet approved
by the Municipal Chief Fire Officer must be used, and no flammable liquids shall be stored outside this facility; no
other materials shall be stored in the flammable store or cabinet.

The H&S Plan shall include a method statement detailing the safe use, storage, decanting, and spill controls for
all flammable liquids used or stored on site.

The H&S Plan shall include the appointment and proof of competency of the persons controlling the use, storage,
decanting, and spill controls of all flammable liquids used or stored on site

Hazardous Chemical Substances
Where hazardous chemical substances are used, the contractor shall ensure that:

All MSDS are included in the H&S Plan.

The safe use, storage, decanting, labelling, transport, emergency procedures and safe disposal of hazardous
substances are addressed in a method statement included in the H&S Plan.

Proof of competency and signed letters of appointment of the person responsible for chemical handling, is
included in the H&S Plan.

A hazardous chemical substance intended to be applied on site during the project (i.e., after approval of the H&S
Plan) shall be subject to a method statement and issue-based risk assessment, which must be presented to the
Public Health Directorate for approval prior to the substance being introduced on site.

Water Environments [Work in Proximity of Water]

The Principal Contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the
water, a lifejacket is provided to and worn by the worker.

The hazards and risks identified in the base line risk assessment, the Principal Contractor shall document a
method statement and issue-based risk assessment for work in the proximity of water, in the H&S Plan.

The method statement shall include preventative safety measures and environmental controls to prevent
pollution, as well as corrective measures in case of an accidental spill.
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CONTENTS AND NUMBERING SYSTEM FOR THE HEALTH AND SAFETY PLAN

No Content Approved
Yes No
1 Index to H&S Plan / File
2 Scope of Work
3 Notification to Commence Current
Construction Work
4 H&S Agreement (S37(2) Signed
5 Letter of Good Standing Current
6 H&S Budget
7.1 Refer H&S Specification
7.2 Fall Protection Plan
7 H&S Plan Environmental Management Plan (“Process”
7.3 Waste management / Spillage Control / Disposal
certificates)
Hazard Identification Risk | 8.1 Baseline Risk Assessment
8 Assessment & Applicable Method | 8.2 Issue Based Risk Assessment
Statement 8.3 Risk Register
9 Emergency Plan & Response
10 | H&S Policy Signed
11 | Organisational Chart
12 | Appointments 12.1 Signed
13.1 Mobile Plant & Equipment
13 | Medical Certificates 13.2 Working in Elevated Positions
13.3 Confined Space Entry
14.1 CV’'s
- 14.2 Competency Certificates
10| Ay e & SO 145 induction
144 Safety / Toolbox Talks
14.5 Safety Awareness Posters
15.1 Section 24 Procedure — Annexure.1 & WCL.2
15 | Aoctent 1 it wanagemen: | 22| odng
including First Aid Facilities - -
154 Noncompliance reporting
15.5 Preventative & corrective actions
16 Construction Plant, Machinery & Vehicles / Mobile Crane / Skyjacks & Material
Equipment Management Hoist / Compactors / TLB’s, Batch Plants etc.
) L1171 Security
17 gg?g;sl’vl;:g‘ggmgr:’tmm' & Public =7 S Employee / Visitors / Public
17.3 Vehicular
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No Content Approved
Yes No
18.1 MSDS
18.2 Storage
18 Hazardous & Flammable | 18.3 Demarcation
Substance Management 18.4 Signage
18.5 Handling & Decanting
18.6 Disposal
19.1 Confined Spaces
19.2 Demolition Work
19.3 Electrical Installations, Equipment & Machinery
194 Explosives & Blasting
19.5 Explosive Powered Tools
19.6 Excavation / Trenching
19.7 Energy Sources & Lockout
19.8 Elevated Working @ Heights
19 UZ??;;;ZN&& CDO?::rgo(?rous Wwork 19.9 Formwork & Support Work
19.10 | Hot Work
19.11 | Hazardous Chemical Substances
19.12 | Moving Equipment
19.13 | Piling
19.14 | Scaffolding
19.15 | Suspended Platforms
19.16 | Welding / Cutting & Grinding
19.17 | Water Environments
20.1 Washing
2 Facilities Management (male / 20.2 Sanitary
0 female) 20.3 Change room
204 Sheltered Eating
20.5 Accommodation / Transportation
21.1 PPE Needs Analysis
21 PPE Management 212 PPE Issue
22 22.1 H&S Agreement (S37(2) (signed)
Contractor Management 52 Appointments (signed)
23 | H&S Committee
24 | Work Procedures
25 | Work Instructions
26 | Audits & Inspections Internal & External
. Completed Audit / Inspections / Registers /
27 Record Keeping Management Checklists
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KOUGA LOCAL MUNICIPALITY
CONTRACT NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE
YEARS

C3.7 Annexes

CONTENTS

ANNEXURE 1: SITE LOCALITY PLAN
ANNEXURE 2 : PARTICULAR SPECIFICATIONS FOR RESEALING OF ROADS
ANNEXURE 3: PEDESTRAIN CROSSING AND SPEED HUMP DETAIL
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KOUGA LOCAL MUNICIPALITY
BID NO. XX/2022
RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD OF THREE YEARS

ANNEXURE 1: SITE LOCALITY PLAN
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ANNEXURE 2: RESEALING OF ROADS SPECIFICATION

1.

2.

SCOPE

() The specification covers the cleaning, preparation and repair of road and street surfaces and the
subsequent applications of Bitumen Emulsion Slurry Seal, Cape Seal or Hot-mix Asphalt:

(I) Fine Aggregate Slurry Seal using — 4,75mm aggregate with 11% (plus or minus 1%) residual bitumen
content at a spread rate to be determined on site.

(Il Coarse Aggregate Slurry Seal using — 9,5mm aggregate with 11% (plus or minus 1%) residual bitumen
content at a spread rate to be determined on site.

(IV) Continuously graded medium Type IVa hot premix surfacing using 60/70 pen grade bitumen at 25mm
thickness

(V) 13mm Aggregate and fine slurry- binder 65% spray grade cationic emulsion

WORK TO BE DONE

The work to be done includes the furnishing of all materials, plant, labour, and equipment required to.

Clean abnormal debris and overgrown vegetation along the road verge/edge.

Removal of above to approved dump waste site; sweeping of road surfaces, the spraying of herbicide along
the road edge/verge; road repairs e.g., crack sealing, pothole and surface repair mixing and application of
bitumen emulsion seal and or bitumen overlay on streets and main roads within the environs of the Kouga
Municipality.

QUANTITIES

This tender is for the total requirements of the Kouga Municipality and the successful tenderer will be bound
to supply whatever quantity the Kouga Municipality may actually order during the period of the contract.

The Kouga Municipality does not bind itself to accept excess stocks held by suppliers at the end of the
contract period.

ACCOMMODATION OF TRAFFIC

The Contractor shall so arrange and conduct his operations as to cause the least possible inconvenience to
public traffic either by road or sidewalk.

During the period of construction of the works, the contractor shall be responsible for the safe and easy
passage of pedestrians, animal-drawn traffic, and vehicular traffic, through or over all sections of public and
private roads and access to premises which may be interfered with by his operations.

The Contractor shall at his own expense provide flagmen and watchmen and shall further provide, erect and
maintain such directional and danger signs, barriers and lights, all as may be required by law or the Chief
Traffic Officer or by the Municipal Manager.

Nothing contained herein shall be construed as relieving the Contractor in any manner or degree of the
responsibility and obligation of ensuring the safety of the public.

Under certain special circumstances the Municipal Manager may, after consultations with the Traffic
Department, permit the Contractor to close a road to through the traffic or to partially close a road so that
traffic may proceed in one direction only. If the Municipal Manager's permission is obtained, the contractor
shall agree with the Municipal Manager on the approximate date on which such road is to be closed or
partially closed. The Municipal Manager will then arrange to have a notice of the Kouga Municipality's
intention to close or partially close the road, inserted in the local newspapers, stating the exact date on which
traffic on such road will be interfered with. The Contractor shall close or partially close the road and
commence operations in such road on the date stated in the public notice and at a time determined by the
Municipal Manager.

Where a road will be interfered with or partially obstructed by the Contractor's operations, but will not be
closed to traffic, the Contractor shall give at least seven (7) days’ notice to the Municipal Manager, and the
Chief Traffic Officer of the date on which his operations in such road are to commence. The Municipal
Manager will decide on the width of the roadway or access which is to be kept clear and the Contractor shall
ensure that such clear width is not obstructed by his plant, spoil, rubbish, or materials of any description.
Where spoil has become spread over the clear roadway, it shall immediately be replaced on the main heaps.
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Spoil shall be placed so as not to interfere with the drainage of the road surface. An adequate footway must
be kept clear at all times.

5. PLANT

The plant, equipment and tools to be used by the Contractor in the execution of the works shall be of good
quality, should design and modern manufacture of such a type and character as will afford proper facilities for
carrying out the work required expeditiously and in a workmanlike manner and shall be maintained in a state
of efficiency and shall be suitable for the purpose for which it is to be used.

MIXER FOR SLURRY SEAL: A mixer of an approved type shall be provided for the mixing of slurry seal.
Each mixer shall be permanently numbered, and a mix design shall be provided for each mixer to be used on
site. Containers to be used in the mixing process shall be of standard size and shall be clearly marked. The
mixer shall be of such capacity that the programmed output is achieved and shall be equipped with mass or
volume measuring devices capable of controlling, with acceptable accuracy, the proportions of each
constituent of the mix.

The paddles of the mixer shall be so designed as to ensure complete blending of the constituents of the
slurry. Use of a continuous mixer will not be allowed.

The engineer shall have the right at any time during the progress of the contract to inspect and test the plant,
equipment and tools as to the efficiency and suitability and shall have the power to order any of the plant
which he considers inefficient and unsuitable, to be rejected and removed from site. Such plant shall be
removed immediately, and efficient and suitable plant shall be substituted by the contractor at his own
expense on receipt of such order. The contractor shall ensure that all safety requirements are strictly adhere
to at all times.

6. MATERIALS: Slurry Seal

(I) Bitumen Emulsion

The emulsified bitumen shall be of the cationic stable-mix grade and shall conform to the requirements of
SABS 548 — 1972.

The bitumen used for the manufacture of the emulsion shall comply with the requirements of SABS 307 —
Bitumen Road Cements.

(1) Aggregate

The aggregate used in the mixing of the slurry shall consist of clean crushed stone fines and having the
grading listed below. If the fraction passing the 0,075 sieve is insufficient, a proportion of mineral filler such as
Portland Cement shall be added in the proportion of 0, 5% to 2, 0% of the dry weight of the aggregate and
the combined aggregate shall then have a grading within the following limits:

Percentage Passing

Sieve Size (mm) Fine Aggregate Coarse Aggregate
9,5 100
6,7

96 — 100
4,75 100

85 - 100
2,36 74 -95

64 - 80
1,180 58 -74 48 - 60
0,600 43 -56 38-44
0,300 30-41 25-32
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0,150 23-30 19-24
0,075 17 -23 14 - 20

The Contractor may obtain material from any source of supply provided that test results show the material to
be satisfactory and the written authority of the Engineer is first obtained. The Engineer may request the
submission of samples by the Contractor and at the Contractor's expense, of the material the contractor
intends using, for testing by an independent laboratory.

The Engineer may from time to time instruct the contractor to submit further samples from approved sources
of supply in order to ensure that the quality of the material from such sources is still up to standard. The
Engineer may instruct the contractor top cease obtaining material from any source of supply which is no
longer considered satisfactory by the Engineer.

Regular tests on the material and the mixed slurry will be carried out by the Engineer and he may instruct
that any material or slurry not considered satisfactory, be replaced with satisfactory material or slurry at the
contractor’s expense.

(1 Mineral Filler
The mineral filler used shall consist of Portland cement conforming to SABS 471.

(IV) Water
Potable water shall be used in the mix.

7. MIXING AND SPREADING
The bitumen emulsion slurry shall consist of a mixture of emulsified bitumen, crushed stone aggregate,
mineral filler, and water correctly proportioned and mixed. The slurry shall be applied to produce a total
uniform coverage of not less than 150 square metres per cubic metre for Fine Slurry Seal and not less than
80square metres for Coarse Slurry Seal. The actual spread rate shall be determined on site as it will vary
from road to road. The existing stone texture shall not be visible through the dried slurry.
After the slurry has dried out and cured, it shall present a uniform appearance, have a skid-resistant texture,
and adhere firmly to the surface that has been sealed.
Provision must be made for the dampening the road surface ahead of the slurry application.

8. PREPARATION OF ROAD SURFACE
The surface to be treated shall be thoroughly cleaned before any slurry is spread thereon. All lose stone
chippings, sand, debris, vegetation, etc., shall be removed.
An item has been included to allow for the cleaning of and removal from site of abnormal debris, which shall
be ordered and agree upon, in writing, by the Engineer or his representative.
The contractor shall spray, at his own expense, all grasses, and weeds within the area to be slurred with an
approved herbicide. This shall be applied at least 1 week before the slurry operation.

9. PROTECTION OF EXISTING SERVICES
Manhole covers, other services cover, kerbs and channels shall be protected by adhesive paper or other
suitable means, and this shall be removed when the slurry has set. The Contractor shall be required to locate
and clean all of the above-mentioned services on completion of the work, to the satisfaction of the Engineer

10. APPLICATION OF SLURRY
The road surface shall be lightly dampened with a fine spray of water immediately ahead of the work.
The slurry mix shall be discharge onto the surface in a creamy homogenous consistency and shall roll
smoothly in a continuous mass in front of the squeegee blades. As far as possible, the spreading operation
shall continue without stopping. Care shall be taken to obtain smooth joints.
The squeegee team shall ensure that all bare patches are covered and that any thick accumulations of slurry
are levelled off or removed immediately. Patching shall be done immediately with slurry from the same batch
in order to obtain a uniform colour.
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11.

12.

13.

14.

15.

Longitudinal joints shall be carefully overlapped to avoid lean strips which shall immediately be rectified if
necessary. Edges of slurry surfacing shall present clean straight lines along the line of kerbs, channels, or
edges of the road.

PROTECTION OF SLURRIED SURFACES

Traffic shall be kept off the slurred surface until the slurry has cured to the stage at which there will be no
pick-up under traffic. The contractor shall provide and maintain sufficient "road closed" boards and other
signboards together with an adequate supply of beacons and flagmen for this purpose.

No barricades shall be permitted to remain in any road after official lighting-up time unless adequately lighted
with watchmen in attendance.

MEASUREMENT AND PAYMENT

The unit of measurement for the Fine and Coarse Slurry shall be taken as square metres (m2) of slurry mixed
and spread.

The tendered rate per square metre of slurry seal shall include for the supply of all materials, plant, transport
and labour for the preparation of the road surface and the supply and application of herbicide, for the mixing
and spreading of the slurry, for the provision of signboards and guide beacons and flagmen and for every
other operation implied in the clauses of this specification.

PROTECTION OF MATERIAL STOCKPILE AND PLANT STORAGE AREAS

The contractor shall make application to the Engineer for the approved material stockpile and plant storage
areas. Storage areas shall be left in a similar condition or to that prior to the commencement of the contract.
All loose stones shall be raked up and bitumen and diesel spills cleaned to the satisfaction of the Engineer.

POTHOLE REPAIR

a) Method and Procedure

Remove existing material to a minimum depth of 150mm below existing road surface in a rectangular pattern
Sweep area to be primed with a bass broom and remove any loose material, and fill hole with G4 natural
gravel up to 50 mm from top and compact.

Prime the prepared area including the vertical edges of the existing surface as follows: If very dry, slightly

dampen area to be primed

- Use block brush to apply Cationic 60% Spray Grade Emulsion on bottom, sides and 100mm around
existing top surface

- Place hot asphalt (Type IV A mix) to approximately 10mm above the existing surface and compact to
conform to the level of the existing road surface.

- Add asphalt and compact where low spots occur

- Cart spoil to designated tip site

b) Measurement and Payment

Pothole Repair Square Metre (m?)

The unit of measurement shall be a square meter of pothole repaired

The tendered rate shall include full compensation for all Preliminary and General items, Site establishment,
labour, plant and equipment, handling and transport, providing all material, demarcation, excavating in all
types of materials, backfilling and compacting to specification, prime and surface reinstatement according to
specification and disposal of spoil material to designated tip site.

SURFACE REPAIR.

a) Method and Procedure

- All excavations shall be rectangular and neat along the lines demarcated by the Engineer

- The existing surface shall be removed to a depth of 50mm

- The exposed area shall be brushed and cleaned of all loose material

- The exposed and vertical cutting faces shall be primed with Cationic 60% Spray Grade Emulsion and
100mm around existing top surface
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- Hot asphalt (Type IV A) shall be placed and compacted to conform with the level of the existing road
surface

- Cart spoils to designated tip site.

b) Measurement and Payment

1) Surface repair Square Metre (m?2)

The unit of measurement shall be a square metre of surface repair done

2) The tendered rate shall include full compensation for all Preliminary and General items, Site
establishment, labour, plant and equipment, handling and transport, providing all materials, demarcation,
excavating in all types of material, backfilling and compacting to specification, prime and surface
reinstatement according to specification and disposal of spoil material at a designated tip site.

Work in restricted areas as well as other incidentals for executing the work as specified shall also be
deemed to be included in the tendered rates.

16. CAPE SEAL

RATES OF APPLICATION

The nominal rates of application to be used are as follows:

Type of Seal Hot binder spray rate Aggregate
(litres per m2) (m3 per m2?)
Fog spray
Comprising Cat. 65% 1,0 Emulsion diluted with 30%
water
Cape Seal
13,2mm Aggregate - 0,008
Tack coat (bottom) 1,3 -

Plus, Fog Spray as above (to be included in rate/m?)

Plus, Fine Slurry

The tendered rate shall include full compensation for all Preliminary and General items, Site establishment,
labour, plant and equipment, handling and transport, providing all materials, demarcation, excavating in all
types of material, backfilling and compacting to specification, prime and surface reinstatement according to
specification and disposal of spoil material at a designated tip site.

Work in restricted areas as well as other incidentals for executing the work as specified shall also be deemed
to be included in the tendered rates.

SPECIAL CONDITIONS

The successful bidder will be expected to do a trail section (length as agreed by bidder and client)
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ANNEXURE 3: PEDSTRAIN CROSSING AND SPEED HUMP DETAIL
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KOUGA LOCAL MUNICIPALITY

CONTRACT NO. 126/2022

RESEALING AND MAINTENANCE OF ROADS IN THE KOUGA AREA FOR A PERIOD

OF THREE YEARS

C4.1 General Site Information

C4.1.1. SITE LOCATION AND ACCESS

C4.1.1.1. Location of The Site

The works are to be executed in the Kouga area.

C4.1.1.2. Access

Access to all towns and construction suites can be gained from the N2 National Freeway and various
Municipal surfaced roads, crossing residential suburbs. Refer to Locality Maps bound into the set of
drawings.

C4.1.1.3. General description

Safety during Construction processes are paramount, to avoid children access and playing at t/ near
the construction areas and plant. Some of the residential areas are very poor, and incidents of petty
crime may be high. Safety of Construction Plant and Workers are important and must therefore be
secured by the Contractor.

C4.1.2. Climate

The site falls within the Eastern Cape Coastal region, which experiences moderate climate with winter
rainfall and moderate to high temperatures in summer.

Temperature typically ranges between 5°C and 35°C although higher and lower extremes are possible.
Relative humidity, 20-30% in summer to 100% in winter.

High wind conditions, with long periods of cloud cover and drizzle rain frequently occurs in the region.

C4.1.3. Disclaimer

Contract

The site information is provided in good faith for the Contractor’'s convenience as an indication of the
conditions likely to be encountered. The Employer offers no guarantees regarding the information and
the provision of such information shall not be regarded as in any way limiting or detracting from the
Contractor’s responsibilities in terms of the Contract.
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